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LIST  OF IMPORTANT DATES 
 

Website : www.eproc.punjab.gov.in 
 

 

List of Important Dates of Submission of Online Bids :- 
 
 

1. Name of Work : .......................................é.éééééé 
 

.......................................é.éééééé 
 

.......................................é.éééééé 
 

.......................................é.éééééé 
 

2. Completion Period : .......................................é.éééééé 
 

 
3. Mode of submission of Tender : To be submitted on-line at 

www.eproc.punjab.gov.in 
 

4. Period  &  Time  for  download  of 

Bidding  Documents  from   E- 

procurement  portal 

From: Dateééé..Monthé..é..Yearé.....é 

Timeéééééééééééééé. 

 

To: Dateééé..Monthé..é..Yearé.....é 

Timeéééééééééééééé. 

 

5. Time,  Date  &  Place  of  Pre-Bid 

Meeting 

 

: Dateééé..Monthé..é..Yearé.....é 

Timeéééééééééééééé. 

Placeéééééééééééééé. 

 

6. Time & Date of online submission 
of Bids 

 

From: Dateééé..Monthé..é..Yearé.....é 

Timeéééééééééééééé. 

 

To: Dateééé..Monthé..é..Yearé.....é 

Timeéééééééééééééé. 

 

7. Time & Date of opening of online 

Technical Bids 

 

: Date.ééé..  Monthééé.Yearéé.. 
 

TimeééééHourséééééééé 
 

8. Time & Date of opening of online 

Financial Bids 

: Date.ééé..  Monthééé.Yearéé... 
 

TimeééééHourséééééééé 
 

9. Place of opening of online Bids : Addressééééééééééééé.. 
 

éééééééééééééééé 
 

éééééééééééééééé 

 
10. Last Date of Bid validity : Dateéééé.Monthééé.Yearé....... 

 

 
11. Officer Inviting Bids : Executive  Engineer, é.......................... 

 

éééééééé...éééDivision, 

Punjab PWD (B&R) Br., 

ééééééééééééééé. 

http://www.eproc.punjab.gov.in/
http://www.eproc.punjab.gov.in/
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i) 

ii)  

iii)  

 
 

GOVERNMENT OF PUNJAB 

PWD B&R  BRANCH 
 
 

NOTI CE INVIT ING ON-LINE BIDS 

 
Bid No.: Date: 

 
1. On behalf  of the Governor of Punjab, Executive Engineer ééééééééééééééé. 

invites bids from eligible bidders for the Project/Work(s) detailed in the following table. The 

bidders may submit bids for any or all  of the following Project/Work(s) : 

 

 
Sr. 
No. 

 

 
Name of 

Project/Work(s) 

Bid 

Security/ 

Earnest 

Money 
(Rs.) 

Cost of 

document/ 

Tender Fee 

(Rs.) 

 

 
Period of 

completion 

 
Approx. Value of 

the Project/ Work 

(Rs.) 

1 2 3 4 5 6 

      

[col. 6 to be deleted for  Lump sum Project/Works] 

 
2. Important dates are as under : 

 
 

Period of availability of Tender 
on-line shall  be 

From éé..éééé to éé..ééééé   upto 
: 
ééé. PM 

 

 
 

Last date & time for on-line 
submission of bids shall be 

: ééééééééé..upto ééééé..ééPM 

 
 

Date & time of opening of 

Technical Bid : ééééééééé..upto ééééé..ééPM 

 
 
 

*For detailed terms and conditions  refer to web site http://eproc.punjab.gov.in 
 
 
 
 
 

Signature of Executive Engineer 
 
 
 

 
Note: - For  Publication in Newspapers 

http://eproc.punjab.gov.in/
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i) 

ii)  

iii)  
Date & time of opening of 

 
 

GOVERNMENT OF PUNJAB 

PWD B&R  BRANCH 

 
NOTI CE INVITING ON-LINE BIDS 

 
Bid No.: Date: 

 
1. On behalf  of the Governor of Punjab, Executive Engineer ééé.éééééé........................ 

invites bids from eligible bidders for the Project/Work(s) detailed in the following table. The 

bidders may submit bids for any or all of the following Project/Work(s) : 

 
 

Sr. 
No. 

 
Name of 

Project/Work(s) 

Bid 

Secur ity/ 

Earnest 

Money (Rs.) 

Cost of 

document/ 

Tender 

Fee (Rs.) 

 
Per iod of 

completion 

 

Approx. Value of 

the Project/ Work 

(Rs.) 

1 2 3 4 5 6 

      

[col. 6 to be deleted for  Lump sum Project/Works] 

 
2. Important dates are as under : 

 

 
The Period of availabili ty of 
Tender on-line shall  be from 

From éé..éééé to éé..ééééé   upto 
: 
ééé. PM 

 
 

The last date & time for on-line 
submission of bids shall be 

: ééééééééé..upto ééééé..ééPM 

 
 
 

Technical Bid : ééééééééé..upto ééééé..ééPM 

 
 
 

3. The Bidding Documents can be down loaded from website: www.eproc.punjab.gov.in The 

document downloaded from website should not be tempered, and if any such tempering is 
detected before or after the opening of bids, the bidder shall  be debarred for a period  of  6 

months . 

 
4. The bidders should have the necessary Portal enrolment with his/her own Digital Signature 

Certificate (DSC). 
 

5. The bidders should keep checking the website for any addenda/corr igenda to the 

notice/bidding documents till  the date of on-line submission of bids, and the bidder should 

incorporate the same in his bid documents. 

 
6. The cost of the bidding documents (non-refundable) shall  be paid online through Net 

Banking/NEFT/RTGS at portal www.eproc.punjab.gov.in. 
 

7. Bid Security/Earnest Money Deposit (EMD) of the amount specified for the Project/Work(s) in 

the table above shall  be paid online through Net Banking/NEFT/RTGS at portal 

www.eproc.punjab.gov.in. 

http://www.eproc.punjab.gov.in/
http://www.eproc.punjab.gov.in./
http://www.eproc.punjab.gov.in./
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8. Bid(s) must be submitted online through an e-portal www.eproc.punjab.gov.in before the time 

specified in the table above (as per server clock). The department does not take any 

responsibili ty for the delay caused due to non-availability of  internet  connection or network 

traffic jam etc. for online bids. 

 
9. Bid documents consisting of quali fication information and eligibili ty criterion of bidders, plans, 

specifications, drawings, the bill  of quantities of the various classes of work to be done and the set 

of terms & conditions of contract to be complied with by the Contractor can be seen on website 

www.eproc.punjab.gov.in and scanned copies of the required documents and information as per 

section-2 (Formats & Annexure) should be attached in the Technical Bid as prescribed in the 

SBD. 

 
10. Uploaded documents of valid successful bidders will  be verified with the original before signing 

the agreement. The valid successful bidder has to provide the originals to the concerned authority 

on receipt of such letter, which will  be sent though registered post/E-mail /courier. 

 
11. Standard Bidding Documents (SBD) is not to be uploaded by the bidder. The bidder has to only 

agree/disagree on the conditions in the SBD. The bidders who disagree on the conditions of 

SBD, cannot participate in the tender. 

 
12. Technical Bids will  be opened on-line on the day &  time  as  specified in  the  above table,  in 

the presence of the bidders who wish to attend. If the office happens to be closed on the date 
of receipt of the bids as specified, the bids  will  be  received and opened on the next working 

day at the same time and venue. 

 
13. Bid(s) once submitted online cannot be resubmitted or withdrawn. 

 
14. Conditional bids and the bids not meeting the quali fying criteria on the date of receipt of bids 

shall  be summarily rejected. 

 
15. The undersigned has the right to accept or reject any or all bids without assigning any reason. 

 
 
 
 

 
Signature of Executive Engineer  

http://www.eprocpbpwd.gov.in/
http://www.eprocpbpwd.gov.in/
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A. GENERAL  
 
 
 

1. SCOPE OF BID  
 

1.1 The Employer (named in the BDS) invites online bids for the Project/Work(s), as 

defined in these documents and referred to as ñthe Project/Work(s)ò and detailed in the 

table given in IFB. The bidders may submit bids for any or all  of  the 

Project/Work(s). Bid for each work shall  be submitted separately. 
 

1.2 The successful bidder will be expected to complete the Project/Work(s) by the Intended 

Completion Date specified in the Contract Data. 

 
1.3 Throughout these bidding documents, the terms óbidô and ótenderô and their derivatives 

(bidder/tenderer,  bid/tender, bidding/tendering etc) are synonymous. 
 
 

2. AUTHORITY &  SOURCE OF FUNDS 

 
2.1 The Department of Public Works, Buildings & Roads Branch is mandated to undertake 

such works under the Rules of Business, Government of Punjab. 
 

2.2 The expenditure on the Project/Work(s) will  be met from the funds to be released to 

the Department by the Government of Punjab, Department  of  Finance/Funding 

Agency under theéééé..scheme. 

 
2.3 The Department of Public Works, Buildings & Roads Branch shall  not be responsible 

for non-release or delayed release of funds by the Department of Finance/Funding 

Agency. 
 
 

3. EL IGIBL E BID DERS 
 

3.1 This Invitation For  Bids is open to  established and  reputed  contracting agencies 

who fulfill  the requirements laid down in Clause 4.3 of ITB. 
 

3.2 All  bidders shall  provide in Section 2 ï Forms of Bid and Quali fication Information, a 

statement that the Bidder is neither associated, nor has been associated, directly, or 

indirectly, with the Consultant or any other entity that has prepared the design, 

specifications, and other documents for the Project/Work or being proposed as 

Project/Work Manager for the contract. A firm that has been engaged  by  the 

Employer to provide consulting services for the preparation or supervision of the 

works, and any of its affili ates, shall not be eligible to bid. 
 

3.3 The bidder could be an individual, Limited Company/corporation, Proprietary fi rm, 

Partnership firm. Consortium or Joint Venture Companies are not allowed to bid for 

the Project/Work(s) li sted in the Table given in IFB (unless specified in the BDS). 
 
 

4. QUALIFI CATION OF THE BIDDER 
 

 
4.1 All  bidders shall  provide in Section 2, Forms of the Bid and Quali fications information, 

a preliminary description of the proposed work method and schedule, including drawings 

and charts, as necessary. The proposed methodology shall  include programme of 

construction backed with equipment planning and deployment duly supported with 

quality assurance procedures proposed to be adopted justifying their capabili ty of 

execution and completion of works as per technical specifications, within stipulated 

period of completion. 
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4.2 All  bidders  shall  attach the following  information and documents with their  on- line 

Technical Bid along with the information required as per Section 2 : 
 

A. For Wor ks upto Rs. 10.00 Crores 

(a) Copy of the valid enlistment with Punjab PWD B&R Branch under 

appropriate Class and Category of work; 
 

B. For Wor ks above Rs. 10.00 Crores: 
 

(a) Copies of original documents defining the constitution or legal 

status, place of registration and principal place of business; written 

power of attorney to the signatory of the Bid to commit the Bidder; 
 

(b) List   of   similar   works   completed   during    previous    years 

duly supported with performance certificate from authority for 

whom work has been completed and information shall  include 

name of work, estimated cost, date of start and date of completion; 

 
(c) List of equipment and machinery available with documentary proof 

of ownership or lease deed of machinery proposed for deployment 
for execution of work; 

 
(d) Qualifications and experience of key site management and technical 

personnel proposed for Contract; 

 
(e) Reports on financial standing of the Bidders, such as profit and loss 

statements and auditorôs reports for the past 5 (Five) years; 
 

(f) Evidence of access to line(s) of credit and availabil ity of other 

financial resources facilities (10% of contract value),  certified by 

the Bankers (Not more than 3 months old) 

 
(g) Undertaking that the bidder will be able to invest  a  minimum 

cash upto 25% of contract value of  work,  during  implementation 

of work. 
 

(h) Authority to seek references from the Bidderôs banker(s); 

 
C In  addit ion, each bidder  shall  submit  the following infor mation for  his 

quali fication : 
 

(a) Copy of Permanent Account Number (PAN) issued by Income Tax 

department; 
 

(b) Affi davit/undertaking of not having been black-listed by any 

Govt./Semi Govt. Organization/Corporation at any stage and/or 

debarred by the department of Punjab PWD (B&R). 
 

(c) Affidavit/undertaking that information being submitted is correct and 

true, and that any false  information shall  lead  to  disqualification 

at  any stage; 
 

(d) GST Registration Number issued by concerned department; 

 
(e) EPF registration certificate from Provident Commissioner; 

 
(f) Details of his available bid capacity with an undertaking that his 

available bid capacity, calculated as  per  clause 4.4  below,  is 

more than the estimated  value  of  the  project/work;  (as 

specified in BDS). 
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(g) Any other qualification  information  specified  in  the  Conditions 

of Particular Application. 
 
 

4.3 To quali fy for  award of the contract, each bidder  in its name should have : 

 
A. For Wor ks upto Rs. 10.00 Crores : 

 
(a) valid enlistment with Punjab PWD B&R Branch under the 

appropriate class and category; 

 
B. For Wor ks above Rs. 10.00 Crores : 

 
a) achieved a minimum annual financial turnover (in  all  classes  of 

civil  engineering construction works only) equal to 40% of the 

estimated cost of work in any one of the last three (3) financial 

years immediately preceding the Financial Year in which bids are 

invited [For Lump sum works where estimated cost is not to be 

disclosed, this amount should be given in figures]; 
 

b) satisfactorily completed in the last five (5) years ending last day of 

month  previous  to  the  one  in  which  bids  are   invited   as   a 

prime Contractor (or as a nominated sub Contractor, where the 

subcontract involved execution of all  main  items  of  work 

described in the bid document, provided further that all  other 

qualifi cation  criteria are satisfied) 
 

one similar  work (a s def i ne d i n t h e Bid Data Sheet )  of 

value not less than 80% of the estimated cost of work 

 
or 

 
two similar  works each of value not less than 50% of the 

estimated cost of work 
 

 

or 
 

three similar  works each of value not less than 40% of the 

estimated cost of work 
 

[For Lump sum works where estimated cost is not to be disclosed, 

these amounts should be given in figures] . The values of works can 

be updated to current price levels by enhancing the value of 

executed works at the rate given in the BDS; 

 
c) availability (either owned or leased) of the key and critical 

equipment for this Project/Work as per Annexure-1. 
 

[The bidders should, however, undertake their  own studies and 

furnish with their  bid, a detailed construction planning and 

methodology supported with layout and necessary drawings and 

calculations (detailed) as stated in clause 4.1 above to allow the 

employer to review their  proposals. The numbers, types and 

capacities of each plant/equipment shall  be shown in the proposals 

along with the cycle time for each operation for the given 

production capacity  to match the requirements.] ; 
 

d) availability of personnel with adequate experience as required for 

this work as per Annexure-II;  
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e) liquid assets and/or availability of credit facilities of amount not less 

than that indicated in the BDS. 
 

(Credit lines/letter of credit/certificates from Banks for meeting the 

funds requirement etc. - usually the equivalent of the estimated 

cash flow for 3 months in peak construction period.); 
 

f) submitted an undertaking that he will  be able to  invest  a 

minimum cash up to 25% of contract value of work, during 

implementation of work. 

 
g) given to the Employer or his representatives the authority to seek 

references from the bidderôs bankers; 

 
C In addit ion to above, each bidder  to be eligible or  quali fy should have 

submitted/attached with  his technical bid- 
 

(a) an undertaking that his available bid capacity, calculated as per 

clause 4.4 below, is more than the estimated value of the 

project/work (as specifi ed in BDS). 

 
(b) the proof of PAN issued by Income Tax department; 

 
(c) Aff idavit/undertaking of not having been black-listed by any Govt. 

/Semi Govt. Organization/Corporation at any stage and/or debarred 

by the department of Punjab PWD (B&R). 
 

(d) the affidavit/undertaking that information  being  submitted  is 

correct and true, and that any false information shall  lead to 

disquali fication at any stage; 

 
(e) the proof of his valid GST Registration  Number  issued  by 

concerned  department; 
 

(f) the proof of his valid EPF registration with the Provident 

Commissioner; 

 
(g) an undertaking that he agrees to the terms and conditions of 

bidding document including the technical requirements and in case 

there is anything contradictory in his technical proposal with 
respect to the conditions of bidding document, the latter shall 

prevail.  

 
(h) The undertakings/affidavit/documentary proofs required as per the 

qualifying conditions laid down in the Conditions of Particular 

Application. 
 

 
4.4 Bid Capacity: 

 
The bid capacity of the prospective bidders will  be calculated as under: 

Assessed Available Bid Capacity = (A* N* 2 - B) 

Where 

 
A = Maximum value of Civil Engineering works executed in any one year (year 

means Financial year) during the last five years (updated to the pr ice level 

of the Financial year  in w hich bids ar e received at a r ate per  year 

as indicated in the BDS) taking into account the completed as well as works 

in progress. 
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N = Number of years prescribed for completion  of  the  Project/Works  for  which 

these bids are being invited. (e.g. 7 months = 7/12 year) 

 
B = Value (updated to the price  level  of  the  year  indicated  in  B D S )  of 

existing commitments (only allotted works) on the last date of submission of 

bids as per bidding document and on-going works to be completed during the 

period of completion of the Project/Works for which these bids are being 

invited. 
 

Note: The statement showing the value of existing commitments and on-going works 

as well  as the stipulated period of completion remaining for each of the works listed 

should be attached along with certifi cates duly signed by the Engineer-in Charge, not 
below the rank of an Executive Engineer or equivalent. 

 
4.5 Even though the bidders meet the above quali fying criteria, they are subject to be 

disquali fied if  they have: 

 
- made misleading or false representation in the forms, statements and 

attachments submitted in proof of the quali fication requirements; and/or 
 

- record for poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, liti gation history, or 

financial failures etc; and/or 
 
 

5. ONE BID PER BID DER 
 

5.1 Each bidder shall  submit only one bid for one Project/Work/package. A bidder who 

submits more than one Bid will  cause all  the proposals with the Bidderôs participation 

to be disquali fied. 
 
 

6. COST &  SUFFIC IENCY OF BID DIN G 
 

6.1 The bidder shall  bear all  costs associated with the preparation and submission of his 

Bid, and the Employer will  in no case be responsible and liable for those costs. 
 

6.2 The bidder shall  be deemed to have satisfied himself before bidding as to the 

correctness and suffi ciency of his bid information for the works and of the rates and 

prices given in the relevant Schedule or quoted by him, which rates and prices shall, 

except as otherwise provided, cover all  his obligations under the Contract and all matters 

and things necessary for the proper completion of the works. 
 
 

7. SITE VI SIT 
 

The bidder at the his own responsibili ty, expenses and risk, is encouraged to visit and examine 

the Site(s) of Project/Work(s) and its/their surroundings and obtain all  information  (including 

that on the risks, contingencies and other circumstances which may affect or influence the bid) 

that may be necessary for preparing the Bid and entering into a contract. No extra charges 
consequent on any misunderstanding or otherwise shall  be allowed. The bidder may reassure 

himself  at his own cost about the soil  properties at the site. The Employer shall  not be 

responsible for any variation  in soil strata from that given in this document. 
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B. BIDDING DOCUMENTS 
 
 
 

8. CONTENTS OF BIDDIN G DOCUMENTS 
 

 
8.1 The  set  of  the  bidding  documents  comprises  the  documents  li sted  below  and 

addendum/corrigendum issued in accordance with Clause 10. 

 

Section Particulars 

0. Invitation for Bids 

1. Instructions to Bidders 

2. Qualification Information and other forms 

3. General Conditions of Contract & Conditions of Particular Application 

4. Contract Data 

5. Technical  Specifications 

6. Rules for Sanitary Arrangements  of Workers 

7. Contractorsô Labour Regulations 

8. Form of Bid 

9. Bill  of Quantities (BOQ)/Schedules of Payment (S-I) & Variation (S-II)  

10. Securities and other forms 

11. Drawings, Site Investigation Data & Other Technical Plans 

12. Documents to be furnished by Bidder 

 

8.2 The bidder is expected to examine carefully all  instructions, conditions of contract, BDS, 

forms, terms, and technical specifications, bill  of quantities, forms, Annexes and 
drawings in the Bid Document. Failure to comply with the requirements of Bid 

Documents shall be at the Bidderôs own risk. Pursuant to clause 25 thereof, bids which 

are not substantially responsive to the requirements of the Bid Documents shall  be 

rejected. 
 
 

9. CLARI FIC ATION OF BIDD ING DOCUMENTS 
 

9.1 A Prospective bidder requiring any clarification of the bidding documents may notify 

the Engineer in writing or by cable (hereinafter ñcableò includes facsimile and e-mail) 

at the Engineerôs Address indicated in the Invitation For Bids. The Engineer will 

respond to any request for clarifi cation which he received earlier than s e v e n ( 7) 

days prior to deadline for submission of bids. T h e Engineerôs response including a 

description of the enquiry but without identifying its source will  be uploaded on the 

website. 

 
9.2 Pre-Bid Meeting (if  provided for  in BDS) 

 
9.2.1 The Bidder or his official representative is invited  to  attend  a  pre-bid 

meeting which will  take place at the address, venue, time and date as indicated 

in the BDS. 

 
9.2.2 The purpose of the meeting will be  to  clarify  issues  and  to  answer 

questions on any matter that may be raised at that stage. 
 

9.2.3 The  bidder  is  requested  to  submit  any  questions/queries in  writing  or  by 
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cable/e-mail  to reach the Employer not later than three (3) days before the 

meeting. 
 

9.2.4 Minutes of the meeting, including the text of the questions raised (without 

identifying the source of enquiry) and the responses given will  be uploaded 

on the website. Any modification of the bidding documents listed in Sub- 
Clause 8.1 which may become necessary as a result of the pre-bid meeting 

shall  be made by the Engineer exclusively through the issue of an 

Addendum/Corrigendum pursuant to Clause 10 and not through the minutes 

of the pre-bid meeting. 
 

9.2.5 Non-attendance  at the pre-bid meeting will  not be a cause for disqualification 

of a bidder. 
 
 

10. AM ENDMENT OF BIDDIN G DOCUMENTS 
 

10.1 Before the deadline for submission of bids, the Employer may modify the bidding 

documents by issuing addenda/corrigenda. 

 
10.2 Any addendum/corrigendum thus issued shall  be a  part  of  the  bidding  documents 

and shall  be uploaded on the website as a corrigendum. 
 

10.3 To give prospective bidders reasonable time to take an addendum/corrigendum into 

account in preparing their bids, the Employer may, at his discretion, extend as 

necessary the deadline for submission of bids, in accordance with Sub-Clause 20.2 

below. 
 
 
 

C. PREPARATION OF BIDS 
 
 
 

11. LANGUAGE OF THE BID 
 

11.1 All  documents relating to the Bid shall  be in English Language. 
 
 

12. DOCUMENTS COM PRISING THE BID 

 
12.1 The bid to be submitted on-line by the bidder as Section 12 of the  Bid  document 

(refer Clause 8.1) shall  comprise scanned copies of the following in two separate parts: 
 

 
Part I  :   Technical Bid ï 

 

Envelope I  (a)   Earnest Money (Bid security) and Cost of Bidding Document. Deleted 
 

Envelope I  (b) 
 

(i) Qualification Information and supporting documents as specified  in Clause 

4.2. 
 

(ii)  Certificates,  undertakings,  affidavit/undertakings as specified in Clause 4.2. 

 
(iii)  Any other information pursuant to Clause 4.2 of these instructions. 

 
(iv) Undertaking that the bid shall  remain valid for the period specified in Clause 

15.1. 
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(v) General Arrangement Drawings including conceptual structural  drawings 

with approximate sizes, type of material and brief specification ensuring 

conformity to technical requirements. [This requirement applies to Lump 

Sum Contracts only] 
 
 

Part I I  :  Financial Bid 
 

Envelope I I   shall  be named on-line "Financial Bid" and shall  comprise 

 
(i) Financial Bid (percentage rate at par, below or above the estimated cost/item 

wise rates/one fixed sum) written both in figures and words in the prescribed 

Form of Bid as specified in Section 8. 
 
 

12.2 Following documents, which are not submitted with the bid, will be deemed to be part 

of the bid. 
 

 

Section Particulars 

0. Invitation For Bids (IFB) 

1. Instructions to Bidders 

 

3. 
General Conditions of Contract & Conditions of Particular 
Application 

4. Contract Data 

5. Technical  Specifications 

6. Rules for Sanitary Arrangement of Workers 

7. Contractorsô Labour Regulations 

11. Drawings & Soil  Investigation Report & Other Technical Data 

 

 

13. BID PRIC ES 
 

13.1 The contract shall  be for the whole Project/Work as described in Clause 1.1 of ITB, 

based on the Bill  of Quantities/at the lump sum price submitted by the Bidder online. 
 

13.2 i) For Percentage Rate Tenders, the bidder shall  make online entries as at par or percent 

above  or percent below the estimated total cost in the Bill of Quantities as specified 

therein or Form of Bid. 
 

ii)  For Item Rate Tenders, the bidders shall  make online entries to fill  in rates, prices and 

line item total (both in figures and words) for all  items of work described in the Bill  of 

Quantities alongwith total bid price (both in figures and words). The items for which no 

rate or price is entered by the Bidder will  not be paid for by the Employer when 

executed and shall  be deemed to be covered by the other rates and prices in the Bill  of 

Quantities. 
 

iii)  For Lump Sum Tenders, the bidders shall  make online entries of lump sum price (both 

in figures and words) for full scope of project/work described in the Bidding 

Document. 
 

13.3 All  duties, taxes and other levies payable by  the  Bidder under the  contract, or for 

any other cause shall  be included in the rates, prices and total Bid Price submitted by 

the Bidder. 

 
13.4 The rates and prices quoted by the bidder are subject to adjustment during the 

performance  of the Contract  in accordance  with the provisions  of the Conditions of 
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Contract. 
 
 

14. CURRENCIES OF BID AND PAYM ENT 
 

The unit rates and the prices shall  be  quoted by  the bidder entirely in  Indian Rupees.  All 

payment shall  be made in Indian Rupees. 
 
 

15. BID VAL IDITY 
 

15.1 Bids shall  remain valid for a period specified in the BDS after the deadline date for 

bid submission specified in Clause 20. A bid valid for a shorter period  shall  be 

rejected by the Engineer as non-responsive. In case of discrepancy in bid validity 

period between that given in the undertaking pursuant to Clause 12.1(iv)  and  the 

Form of Bid submitted by the bidder, the period mentioned in the undertaking shall  be 

considered as bid validity period of the bid by the bidder. 
 

15.2 In exceptional circumstances, prior to expiry of the original time l imit, the Engineer may 

request that the bidders may extend the period of validity for a specified additional 

period. The request and the bidderôs responses shall  be made in writing or by cable. 

A bidder may refuse the request without forfeiting his bid security. A bidder agreeing 

to the request will  not be required or permitted to modify his bid, but will be required 

to extend the validity of his bid security for a period of the extension and in 

compliance with Clause 16 in all respects. 
 
 

16. BID SECURITY (EARNEST MONEY) 
 

16.1 The bidder shall  furnish, as part of his Bid, a Bid Security (Earnest Money) as specified 

in the BDS, in original form and, in the amount and currency specified in the BDS. This 

Bid Security shall be in one of the following forms: 

 
a) Deposit at-call  receipt from any scheduled Indian Bank or a foreign 

Bank located in India and approved by the Reserve Bank of India.

 Deleted 
 

b) Fixed  Deposit  Receipt,  issued  by any  Scheduled  Indian  Bank  or foreign Bank  

approved by the Reserve Bank of India, duly pledged  on its back in 

favour of the Engineer call ing the bids. Deleted 
 

c) Indian  Post  Office/  National  Savings  Certificate  duly   endorsed  

by   the competent postal authority in India. Deleted 
 

d) any other form as specified in the BDS. 
 

16.2 Any bid not accompanied by an acceptable Bid Security and not secured as indicated in 

Sub-Clause 16.1 above shall  be rejected by the Engineer as non- responsive. 
 

16.3 The Bid Security  of unsuccessful bidder  will  be returned within  28 days of the end 

of the bid validity period specified in 15.1. 

 
16.4 The Bid Security of the successful  bidder will  be adjusted in the retention  money as 

stipulated in the General Conditions of Contract. 

 
16.5 The Bid Security may be forfeited. 

 
a) If the Bidder withdraws the Bid or seeks to modify, alter, add or subtract or 

put any rider on any ground whatsoever, after Bid opening during the period 

of Bid Validity; or 
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b) In the case of a successful Bidder, if the Bidder fails within the specified time 

limit to : 
 

i) sign the Agreement; or 
 

ii)  furnish the required Performance Security. 
 
 

17. ALTERNATIVE PROPOSALS BY BIDDERS 
 

17.1 Bidders shall  submit offers that fully comply with the requirements of the bidding 

documents, including the Conditions of Contract (including mobilization advance or 

time for completion), basic technical parameters and requirements as indicated in the 

drawing and specifications. Conditional offers will  not be considered further in the 

process of tender evaluation. 
 

 
18. FORMA T AND SIGNIN G OF BID 

 
18.1 The bidder shall  submit the bid online comprising of documents as specified in Clause 

12. 
 

 
 
 

D. SUBMISSION OF BIDS 
 
 
 
 

19. SUBMISSION SEAL ING AND MARKIN G OF BIDS 
 

The Bidder shall  place two separate digitally signed files marked ñTechnical Bid (Envelope-I)ò 

and ñFinancial Bid (Envelope-II)ò 

 
The  contents   of  Technical  and  Financial  Bids   will  be  as  specified  in  Clause  12.1.  All 

documents are to be signed digitall y by the bidders. 
 
 

20. DEADLINE FOR SUBMISSI ON OF THE BIDS 
 

20.1 Complete Bids (including Technical and Financial) shall  be received by Engineer online 

not later than the date and time indicated in the BDS. In the event of the specified 

date for the submission of bids declared a holiday for the Engineer, the Bids will be 
received upto the appointed time on the next working day. 

 
20.2 The Engineer may extend the deadline for submission of bids by issuing an amendment 

in accordance with Clause 10, in which case all  rights and obligations of the Engineer 

and the bidders previously subject to the original deadline will  then be subject to the 

new deadline. 
 
 

21. LATE BI DS 
 

The electronic bidding system would not allow any late submission of bids after due date and time 

as per server time. 
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E. BID OPENING AND EVALUATION 
 
 
 

22. BID OPENING 
 

22.1 The Engineer shall  open the bids online and the same shall  be evaluated by Tender 

Processing Committee (TPC)/Engineer as specified in the BDS. The bids shall  be 

opened in the presence of the Bidders or their representatives who choose to attend at 

time, date and the place specif ied in the BDS in the manner specified in Clause 20 

and 22.3. In the event of the specified date of Bid opening being declared a holiday 

for the Engineer, the Bids will  be opened at the appointed time and location on the 

next working day. 

 
22.2 The Part-I containing Technical Bid shall  be opened first. 

 
22.3 (i)         The bids will  be taken up for evaluation  with respect  to  the Qualification 

Information and other information furnished in Part-I of the bid pursuant to 

Clause 12.1. 
 

ii)  The bidder will be asked in writing (usually within 10 days of opening of the 

Technical Bid) to clarify or modify his technical bid, if necessary with 

respect  to any rectifiable defects. 

 
iii)  The bidders will  respond in not more than 7 days of issue of the clarification 

letter, which will  also indicate the date, time and venue of opening of the 

Financial Bid. 

 
iv) On receipt of these clarifications, the Tender Processing Committee/Engineer 

will  finalize the list of responsive bidders whose  financial  bids are eligible 

for consideration. 

 
v) Evaluation of the technical bids with respect to quali fication information and 

other information furnished in Part-I of the bid in pursuant to Clause 12.1 of 

ITB, shall  be taken up and completed within 21 (Twenty One) working days of 

the date of bid opening, and a list will  be drawn up of the responsive bids 

whose financial bids are eligible for consideration. 
 

vi) The Employer shall  inform, by Post, fax or e-mail, the bidders, whose 

technical bids are found responsive, date, time and place of online opening of 

Part-II  i.e. Financial Bid as stated in the BDS. In the event of the specified 

date being declared a holiday for the Employer, the bids will  be opened at the 

appointed time and location on the next working day. The Bidders or their 

representative may attend the opening of financial bids. 

 
22.4 At the time of opening of ñFinancial Bidò, the names of  the  bidders  who  were 

found responsive in accordance with Clause 22.3 (iv) will  be announced. The bids of 

only these bidders will be opened. The responsive Biddersô  names,  the  Bid prices, 
the total amount of each bid, any discounts, and such other details as the Engineer may 

consider appropriate, will  be announced by the Engineer at the time of opening. Any 

Bid price or discount, which is not read out and recorded, will  not be taken into 

account in Bid Evaluation. 

 
22.5 The Engineer shall  prepare minutes of the opening of the Financial Bid, including the 

information disclosed to those present in accordance with Sub-clause 22.4. 
 
 

23. PROCESS TO BE CONFIDENTIA L  
 

23.1 Information  relating to the examination,  clarification,  evaluation,  and comparison of 
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Bids and recommendations for the award of a contract shall  not be disclosed to Bidders 

or any other persons not officiall y concerned with such process until  the award to the 

successful Bidder has been announced. Any effort by a Bidder to influence the 

Engineerôs processing the Bids, or award decisions may result in the rejection of his 

bid. 
 
 

24. CLARI FIC ATION OF FINAN CIA L BID S 
 

24.1 To assist in the  examination, evaluation and  comparison of  Bids,  the  Engineer may, 

at his discretion, ask any bidder for clarification of his Bid, including breakdown of unit 

rates. The request for clarification and the response shall  be in writing or by 

post/facsimile/e-mail.  

 
24.2 Subject to sub Clause 24.1, no Bidder shall contact the Engineer on  any  matter 

relating to his bid from the time of the bid opening to the time  the  contract  is 

awarded. 

 
24.3 Any effort by the Bidder to influence the Engineer in the Engineerôs bid evaluation, bid 

comparison or contract award decisions may result in the rejection of  the  Bidderôs 

bid. 
 
 

25. EXAMIN ATION OF BID S AND DETERMIN ATION OF RESPONSIV ENESS 
 

25.1 During the detailed evaluation of Qualification Information/ñTechnical Bidsò, the 

Engineer will  determine whether each Bid (a) meets the eligibility criteria defined in 

Clause 3 and 4 ; (b) documents has been properly signed; (c) is accompanied by the 

required securities and; (d) is substantially and unconditionally responsive to all  the 

requirements of the Bidding documents. During the detailed evaluation of the 

ñFinancial Bidò the responsiveness of the bids will  be further  determined  with 

respect to the remaining bid conditions. 
 

25.2 A substantially responsive ñFinancial Bidò is one which conforms to all  the terms, 

conditions and specifications of the Bidding documents, without material deviation or 

reservation. A material deviation or reservation is one : 

 
(a) which affects in any substantial  way the scope, quali ty,  or performance  of 

the Works; 
 

(b) which limits in any substantial way, inconsistent with the Bidding documents, 

the Engineerôs right or the Bidderôs obligations under the Contract; or 

 
(c) whose rectification  would affect unfairly the competitive  position  of other 

Bidders presenting substantially responsive Bids. 
 

25.3 If a ñFinancial Bidò is not substantially responsive, it will  be rejected by the Engineer, 

and may not subsequently be made responsive by correction or withdrawal of the non- 

conforming deviation or reservation. 
 
 

26. EVALUATI ON AND COMPARISON OF FINANCIA L BIDS 
 

26.1 The Engineer will  evaluate and compare only the Bids determined to be substantiall y 

responsive with Sub Clause 25.2. 
 

26.2 The  Engineer  reserves  the   right  to   accept  or   reject  any   variation  or   deviation. 

Variations and deviations and other factors, which are in excess of the requirements of 

the Bidding documents  or otherwise result in  unsolicited   benefits  for  the  Engineer 
shall not be taken into account in Bid evaluation. 
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26.3 The estimated effect of the price adjustment condition under the General conditions of 

contract, during the period of implementation of the Contract, will  not be taken into 

account in Bid evaluation. 

 
26.4 If the Bid of the successful Bidder is seriously unbalanced by more than or less than 

25% in relation to the Engineerôs estimate of the cost of work to be performed under the 

contract, the Engineer may require the Bidder to produce detailed price analysis for 

any or all  items of the Bill  of Quantities, to demonstrate the internal consistency of those 

prices with the construction methods and schedule proposed. After evaluation of the 

price analysis, the Engineer may require that the amount of the performance security 

set forth in Clause 30 be increased at the expense of the successful Bidder to a level 

sufficient to protect the Engineer against financial loss in the event of default of the 

successful Bidder under the Contract. 
 
 
 
 

F. AWARD OF CONTRACT  
 
 
 

27. AWARD CRITERIA  
 

27.1 Subject to Clause 28, the competent authority will  award the Contract to the Bidder 

whose Bid has been determined to be substantially responsive to the Bidding documents 

and who has offered the lowest evaluated Bid Price. 
 
 

28. EMPL OYERôS RIGHT TO ACCEPT ANY BID AND REJECT ANY OR ALL  BIDS 
 

28.1 Notwithstanding Clause 27, the competent authority reserves the right to accept or 

reject any Bid, and to cancel the Bidding process and  rejects all  Bids,  at  any time 

prior to the award of Contract, without thereby incurring any liability to the affected 

Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of the 

grounds for the Employerôs action. 
 
 

29. NOTIFIC ATION OF AWARD AND SIGNIN G OF AGREEMENT 
 

29.1 The Bidder whose bid has been accepted by the competent authority will be notified of 

the award by the Engineer prior to expiration of the Bid validity period by facsimile or 

e-mail  confirmed by registered letter. This letter (hereinafter and in the Conditi ons of 

Contract called the ñLetter of Acceptanceò) will state the sum that will be paid to the 

Contractor in consideration of the execution, completion, and maintenance of the 

Project/Works as prescribed by the Contract (hereinafter and in the Contract called the 

ñContract Priceò). 

 
29.2 The notification of award will  constitute the  formation of  the  Contract, subject only 

to the furnishing of a performance security in accordance with the provisions of 

Clause 30. 

 
29.3 The agreement will  incorporate all  relevant correspondence between the Engineer and 

the successful Bidder. It will  be signed within 28 days following the notification of 

award along with the Letter of Acceptance. 

 
29.4 Upon the furnishing by the successful Bidder of the Performance  Security,  the 

Engineer will promptly notify the other Bidders that their Bids have been unsuccessful. 
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30. PERFORMANC E SECURITY 
 

30.1 Within 21 days of receipt of the Letter of Acceptance, the successful Bidder shall 

deliver to the Engineer a Performance Security [to cover the amount of liquidated 

damages and/or the compensation of the breach of contract] in any  of  the  forms 

given below for an amount equivalent to 5% of the Contract Price plus additional 

security for unbalanced Bids in accordance with clause 26.4 of ITB and as stipulated in 

the conditions of contract: 

 
- a Bank Guarantee in the form given in Section 10; or 

 
- Fixed Deposit Receipt as indicated in BDS. 

 
30.2 If the performance security is provided by the successful Bidder in the form of  a 

Bank Guarantee, it shall  be issued either (a) at the Bidderôs option, by a 

Nationalized/Scheduled Indian Bank or (b) a foreign bank located in India and 

acceptable to the Employer and the same shall  be valid for 28 days from the date of 

expiry of Defect Liabil ity Period. 

 
30.3 Failure of the successful Bidder to comply with the requirements of Sub-clause 30.1 

shall  constitute sufficient grounds for cancellation of the award and forfeiture of the Bid 

Security. 
 
 

31. CORRUPT OR FRAUDULE NT PRACTICES 
 

31.1 The Employer will  reject a proposal for award if  it determines that the Bidder 

recommended for award has engaged in corrupt or fraudulent practices in competing for 

the contract in question and will  declare the firm ineligible, either indefinitely or for a 
stated period of time, to be awarded a Contract with Punjab PWD. 

 
For the purpose of this Clause, 

 
ñCorrupt Practiceò means the offering, giving, receiving or soliciting of anything of 

value to influence the action of a public official in the procurement process or in 

contract execution. 

 
ñFraudulent Practiceò means a misrepresentation of facts in order to influence a 

procurement process or the execution of a contract to the detriment of the Employer, and 

includes collusive practice among Bidders (prior to or after bid submission) designed to 

establish contract prices at artificial non-competitive levels and to deprive the 

Employer of the benefits of free and open competition. 
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ITB Clause 

Reference 

 
Bid Data 

 

ITB 1.1 
 

The Employer is :  

Chief Engineer, Punjab, 

PWD (B&R) Branch, 

(For and on behalf of Governor of Punjab) 

 

ITB 1.1 
 

The name of the contract is : éééééééééééééééééééééééé 
 

ééééééééééééééééééééééééééééééééééé.. 
 

ééééééééééééééééééééééééééééééééééé. 
 

ééééééééééééééééééééééééééééééééééé. 

 

ITB 3.3 
 

éééééééééééééééééééééééééééééééé 

 

ITB 4.2 C (f) 
 

The details of available bid capacity are required/not required 

 

ITB 4.3 B (a) 
 

The minimum turn over amount should be Rs. éééééééééé.éééééé... 

 

ITB 4.3 B (b) 
 

The ñsimilar worksò means éééééééééééééééééééééééé.. 

 

ITB 4.3 B (b) 
 

The minimum value of one similar work is Rs. éééééééééééééééé... 

 

ITB 4.3 B (b) 
 

The minimum value of two similar works (each) is Rs. ééééééééééééé.. 

 

ITB 4.3 B (b) 
 

The minimum value of three similar works (each) is Rs. ééééééééééééé 

 

ITB 4.3 B (b) 
 

The value of work may be enhanced at simple rate of 8% per annum. 

 

ITB 4.3 B (e) 
 

Minimum liquid assets and/or availabili ty of credit facilities should be Rs. ééééé. 

 

ITB 4.3 C (a) 
 

The undertaking regarding available bid capacity is required/not required 

 

ITB 4.4 
 

The value shall  be updated at simple rate of 8% per annum. 

 

ITB 9.2 
 

The Pre Bid Meeting will  take place at following date, time and place : 
 

Date  : 

Time: 

Place : 
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Address : 

City: 

State : 

Telephone No. : 

Facsimile No. : E-

mail  address : 

 

ITB 15.1 
 

The bid validity period is é............ days 

 

ITB 16.1 
 

A Bid Security (Earnest Money) amounting to Rs. ééééééééé is required and 

the same shall  be paid online through Net Banking/NEFT/RTGS at portal 

www.eproc.punjab.gov.in. 

 

ITB 20.1 
 

The bid should be submitted latest by éééééééééééééé (Date & Time) 

 

ITB 22.1 
 

The Technical Bid will  be opened in the office of : 

Address : Executive Engineer, 

.éééééééééééé.. 
 

.éééééééééééé.. 

Telephone No. : 

 

ITB 22.3 (vi) 
 

The Financial Bid shall  be opened in the office of : 

 
Address : Executive Engineer 

 

éé..ééééééééééééééééééé. 
 

éé..ééééééééééééééééééé. 

Telephone No. : 

 

ITB 30.1 
 

The Performance Security shall  be in the name of ééééééééééééééé.. 

http://www.eproc.punjab.gov.in./
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Annexure-I  
 

 
 

TYPICAL INDICATI VE L IST OF KEY PLANT &  EQUIPMENT TO BE DEPLOYED 

ON CONTRACT WORK  
 
 

(Reference IT B 4) (Road Works) 
 

Sr. 
No. 

 

Type of Equipment 
 

Minimum Nos. of Equipment 

1. Motor Grader  

2. Dozer  

3. Front end loader  

4. Smooth wheeled roller (with automatic water sprayer)  

5. Vibratory Roller  

6. Hot mix plant with electronic Controls (Minimum 50-60 

TPH Capacity) 

 

7. Paver Finisher with Electronic Sensor  

8. Tippers  

9. Water Tanker  

10. Bitumen Sprayer  

11. Tandem Roller  

12. Wet Mix Plant having suitable capacity.  

13. Wet Mix Paver.  

14. Air Compressor  

   

   

 
 
 

(Reference IT B 4) (Br idge Works) 
 

Sr. 
No. 

 

Type of Equipment 
 

Minimum Nos. of Equipment 

1. Concrete mixture  

2. Tippers  

3. Crane for sinking  

4. Surface Vibrators  

5. Needle Vibrators  
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(Reference IT B 4) (Building Works) 
 

Sr. 
No. 

 

Type of Equipment 
 

Minimum Nos. of Equipment 

1. Concrete mixture  

2. Building hoist  

3. Steel centering & shuttering  

4. Surface Vibrators  

5. Needle Vibrators  

   

   

   

   

   

   

   

 

Note- 1. The requirement of machinery will  be works specific to be identified by the Engineer 

  and approved by the Employer. 

 2. The agency will have to produce the original documents regarding the ownership or 

lease deed of the above said plant & equipments on the date of receipt of bids fail ing 

which his bid will  be rejected. 
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Annexure-II  

 
TYPICAL INDICATIVE L IST OF KEY PERSONNEL TO BE 

DEPLOYED ON CONTRACT WORK  

 
(Reference IT B 4) (Road Works) 

 

Sr. 
No. 

 

Personnel 
 

Min. Quali fication 
 

Minimum No. 

1. Project/Work Manager BE (Civil)  with atleast 2 years experience  

2. Site Engineer BE (Civil)  or Diploma (Civil)  with atl east 2 

years experience. 

 

3. Plant Engineer B.E. (Mech.) or Dip. (Mech.) with a tl ea st 2 

years experience. 

 

    

  Total  
 

 

(Reference IT B 4) (Br idge Work s) 
 

Sr. 
No. 

 
Personnel 

 
Min. Quali fication 

 
Minimum No. 

1. Project/Work Manager BE (Civil)  with atleast 2 years experience  

2. Site Engineer BE (Civil)  or Diploma (Civil)  with a tl ea st 2 

years experience. 

 

3. Plant Engineer Dip. (Mech.) with atlea st 2 years experience.  

4. Quali ty Control Engineer B.E. (Civil)  or Dip. (Civil)  with a t l ea st 2 years 

experience 

 

5. Survey Engineer ITI quali fied Surveyor  

    

  Total  

 

(Reference IT B 4) (Building Works) 
 

Sr. 
No. 

 

Personnel 
 

Min. Quali fication 
 

Minimum No. 

1. Project/Work Manager BE (Civil)  atleast 2 years experience  

2. Site Engineer BE (Civil)  & BE (Elect.) or Diploma (Civil  / 

Elect.) with at l ea st 2 years experience. 

 

3. Quali ty Control Engineer B.E. (Civil)  or Dip. (Civil)  with a t l ea st 2 years 

experience 

 

    

  Total  
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QUALIFICATION INFORMATION 

 
i. Quali fication document as detailed below, complete in all  respects, should be submitted on-line 

scanned copies as per the stipulations of Clause 4.2 of ITB. 
 

Pre-qualification document contains 11 numbers of forms as follows1. 

 
1. FORMAT (1-1) GENERAL  INFORMATION 

 
2. FORMAT (1-2) NATURE OF FIRM (STR & ORG) 

 
3. FORMAT (2-1): AVERAGE  ANNUAL TURNOVER 

 
4. FORMAT (2-2): DETAILS OF CONTRACTS OF SIMIL AR NATURE 

AND COMPLEXITY 
 

5. FORMAT (2-3): PARTICULAR  CONSTRUCTION EXPERIENCE 

RECORD 
 

6. FORMAT (2-4): EQUIPMENT  AVAILABILITY 

 
7. FORMAT (2-5): AVAILABILITY OF PERSONNEL 

 
8. FORMAT (2-6): AVAILABILITY OF CREDIT LINE 

 
9. FORMAT (2-7): EXISTING  COMMITMENTS 

 
10. FORMAT (2-8): AFFIDAVIT/UNDERTAKING 

 
11. FORMAT (2-9): UNDERTAKING 

 
ii.  If necessary, additional sheets can be added to the schedules. Such  attachments  should be 

clearly marked as follows: 
 

óAttachment 1 to Form (1-2), Attachment 2 to Form (2-5)ô etc. 

 
iii.  While submitting the Quali fication Information duly fill ed in, applicant shall  enclose latest copies 

of brochures of their firms and technical documentation if  any giving additional  information 

and proper reference to the brochures. 

 
iv. Each page of Qualification Information shall  be duly signed by the applicant or his authorized 

representative. 

 
v. Costs incurred by applicant(s) in making this offer, in providing clarifications or attending 

discussions, conferences, or site visits shall not be reimbursed  by the Employer. 
 

vi. Incomplete bids shall  be summarily rejected. 

 
vii.  The language for submission of application shall  be English. 

 
viii.  The enclosed Forms should be fill ed in completely and all  questions should be answered. If 

any particular query is not relevant, it  should be replied as  ónot applicableô. 
 

ix. Financial data, Project/Work costs, value of works, etc. should be given in Indian Rupees only 

except for Works carried out abroad for which figures may be furnished in United States Dollars 

(USD). Deemed Export Project/Works procured against International Competitive Bid, though 

executed within the country and where the currency of bid/contract is US Dollars or other 

convertible currency shall  be considered as ñWorks Abroad.ò 

 
x. If the bid is made by a firm in partnership,  it shall  be signed by all  the partners  of the firm 
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along with their full  names and current addresses, or by a partner holding the power of attorney 

for the firm for signing the application. In such a case a certified copy of the power of attorney 

should accompany the application. A certified copy of the partnership deed, current address of 

the firm and the full names and current addresses of all  the partners of the firm shall  also 

accompany the application. 
 

xi. If the bid is made by a limited company or a corporation, it shall  be signed by a duly 

authorized person holding the proper/legal and vali d authorization for signing the application, 

in which case a certified copy of the proper/legal and vali d authorization should accompany 

the application. Such limited company or corporation will  be required to furnish satisfactory 

evidence of its existence like copy of Certificate of Incorporation before the contract is awarded. 

 
xii.  The information furnished must be sufficient for the satisfaction of the Employer to show that the 

bidder is capable in all  respects to successfully complete the envisaged work. 
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FORM AT (1-1) 

 
GENERAL INFORMATION 

 
 
 

All  individual firms and each partner of a joint venture bidding for the Work are requested to 

complete the information in this form. Nationali ty information to be  provided  for  all  owners or 

Applicants who are partnerships or individually owned firms. 
 

 
provided: 

Following  information  with  regard  to the nature  of your interests  in the Firms  may also be 
 
 
a) Shareholding pattern or percentage of shares held by the individual partners. 
 
b) Firms interests in other areas of business 

 
c) If, they represent a group of companies all the relevant details. 

 

Where the Applicant proposes to use named Sub-Contractor(s) for criti cal components of the 

works, or for work contents in excess of 10 percent of the value of the whole works, the following 

information should also be supplied for the Sub-Contractor(s). 

 

1. Name of fi rm 

 
Place of incorporation / registration 

Year of incorporation / registration 

2. Head / Re gi stered offi ce Address 

Telephone nos. 

Fax, e-mail  

3. Name of Contact Person (s) Correspondence Address Telephones 

Fax, e-mail  

E-mail  

 

Nationality of Owners 
(*)

 

Name Nationality 

1.   

2.   

3.   

 

(*) To be completed by all  owners of partnerships or individually owned firms. 
 
 
 
 
 

(Applicant/Bidder) 
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FORM AT (1-2) 

 
STRUCTURE AND ORGANIZATION 

 
1. The Bidder is  

 (a) 
(b) 

(c) 
(d) 

An individual 
a Proprietary firm 

a firm in Partnership 
a Limited Company or Corporation 

éééééééééééé 
éééééééééééé 

éééééééééééé 
éééééééééééé 

2. Attach the Organization Chart showing the structure of the 

organization including the name of the Directors, position of 

directors, position of officers. 

éééééééééééé 

éééééééééééé 
éééééééééééé 

3. No. of years of experience:  

 (a) As   a   Prime   Contractor   (Contractor   shouldering   major 

responsibili ty) 

éééééééééééé.. 

  i) In own country éééééééééééé 

  ii)  other countries (specify country) éééééééééééé 

 (b) In a Joint Venture  

  i) in own country éééééééééééé 

  ii)  other countries (specify country) ééé..ééééééééé 

 (c) As Sub-Contractor  (specify main Contractor)  

  i) in own country ééééééééééé 

  ii)  Other countries (specify country) éééééééééé 

4. For  how  many  years  has  your  organization been  in business  of 

similar works under its present name? 

ééééééééééé.. 

6. Have you ever left the work awarded to you incomplete? (If so, give 

name of Project/Work and reasons for not completing the work). 

ééééééééééé 

7. In  which  fields  of  civil  engineering  construction,  do  you  claim 

specialization  and interest 
 
ééééééééééé 

8. Give details of your soil  and materials testing laboratory, if any 

(include full  range of equipment available; ómakeô, year, latest 

calibration date and functional conditions details etc. including 

present status indicating their availabili ty for the contract (s) being 

applied for) 

ééééééééééé 

9. Give details of your experience in similar works. ééééééééééé 

ééééééééééé 

ééééééééééé 

 
 
 

(Applicant/Bidder) 
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ANNUAL TURNOVER 
 

 

Name of Applicant : 
 
 
 
 

All individual firms and all partners of a joint venture are required to complete the information in this 

form. The information supplied shall  be the annual turnover of the Applicant (or each member of a joint 

venture), in terms of the amounts bill ed to clients for each year for work in progress or completed. 

Applicants should enclose testimonials (certifi ed copies of annual reports/, certifi cates) in support of 

their  claim. 
 
 

ANNUAL TURNOVER DATA 
 

(From Construction Works only) (Ref: Clause 4.1 of ITB) 

 

Sr. No. Financial Year  Turnover  (Rs.) 

1.   

2.   

3.   

 

 

Note: In case of turnovers in foreign currency, the figures are to be given in relevant currency 

and Figures in INR may be worked out as per SBI Foreign Currency selli ng rates 

prevalent on 01.04.20é 
 
 
 
 
 

(Applicant/Bidder) 
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Experience on Similar Works (may use copies of format for more than one work) 
 

 
Name of Applicant : 

 
 
 

All individual firms are requested to complete the information in this form. Applicants should enclose 

testimonials/ Clientsô certifi cates in support of their claim . (In case of contract value in foreign currency, 

the figures are to be given in relevant currency and Figures in INR may be worked out as per SBI 

Foreign Currency selling rates prevalent on 1.04.20). 

 
(Ref: Clause 4.2 of IT B) 

 

1. Identification  Number of Contract  

Name of Contract 

Location of works 

Type of works: Roads/Bridges/Airport/Railways/ Tunneling or others(Specify) 

Country 

2. Name of Employer 

3. Employerôs address (Give telephone and fax, e-mail no.) 

4. Nature of works and special features relevant to the Contract for which the 

Applicant wishes to pre-qualify  

5. (tick one) 
Prime Contractor  Partner in a Joint Venture Sub- Contractor 

6. Value of the total contract 

7. Date of award 

8. Date of Completion 

9. Contract duration (years and months) 

10. Specified  requirements 
 

Give details in respect of earthwork, Granular sub-base/base, RE Walls, Concrete in 

bridges (submit a certificate from employer showing details of your share of work). 

11. Name and professional quali fications of Applicantôs Engineer ïin- charge of the work: 

12. Were there any penalties/fines/stop notice/compensation/liquidated damage imposed? (Yes 

or No) If yes, give amount and explanation. 

 
Maximum value of Civil Engineering works executed in any one year during the last five (5) years 

(updated to the price level of the year indicated in Appendix to ITB) = 
 

 
(Applicant/Bidder) 
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FORM AT 2-3 

 
PARTICULAR CONSTRUCTI ON EXPERIENCE RECORD 

 
Sr. No. Detail of work Amount (Rs.) 

   

   

   

   

   

   

   

   

   

   

   

   

   

 

 
FORM AT 2-4 

 
EQUIPM ENT AVAILABILIT Y OR ACCESS COMM ITMENT 

 

 
Item of 

equipment 

Requirement Availabili ty Proposals Remarks 

(From whom to be 

purchased or leased) 

 No. Capacity Owned/ 

leased/to be 

procured 

Nos./ 

capacity 

Age / 

condition 
 

(1) (2) (3) (4) (5) (6) (7) 

       

 
Note: Only major equipment needs to be reported here. 

 
 
 
 

(Applicant/Bidder) 
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FORM AT 2-5 
 
 

AVAIL ABILIT Y OF PERSONNEL  
 

 
Sr. No. Personnel Number of 

persons 

Educational 

Quali fication 

1.  

Project/Work  Manager 
  

2.  
Site Engineer 

  

3.  

Plant Engineer 
  

4.  

Quantity Surveyor 
  

5.  

Survey Engineer 
  

6.  

Quali ty Assurance Engineer 
  

7.  

Pre-casting yard Engineer 
  

8.    

9.    

10.    

11.    

12.    

13.    

14.    

15.    

 
 
 
 
 

(Applicant/Bidder) 
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FORM AT (2-6) 
 

 
 
 

FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILIT Y OF 

OVERDRAFT/CREDIT FACIL ITIES 
 
 
 
 
 
 

BANK CERTI FICATE 
 
 
 
 
 
 

This  is  to  certify  that  M/s  éééééééééééééééé.éééé.  is  a  reputed 

company with a good financial standing. 
 

 
 

I f the contract for  the Project/Wor k, namely ñ ééééééééééé.ò is awarded to the above 

fir m, we shall  be able to provide overdraft/credit  faciliti es to the extent of INR ééééé to meet 

their  working capital requirements for  executing the above contract. 
 
 
 
 
 

 
Name of the Bank                  :               ééééé:ééééééééééééé 

 

 
 

Senior Bank Manager            :               ééééééé.ééééééééééé.. 
 

 
 

Address of the Bank              :               éééééééééééééééééé.. 
 

éééééééééééééééééé.. 

 
éééééééééééééééééé.. 

Phone & Fax No. : éééééééééééééééééé.. 
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FORM AT (2-7) 
 

 
 

 
Current Contract commitments / works in progress 

Name of the Applicant: 

SUMMARY SHEET 

Applicants should provide information on their  current commitments on all  contracts that have been awarded, or for which a letter of intent or acceptance has  been 

received, or for contracts approaching completion, but for which an unqualified, full completion certificate has yet to be issued. In case of contract value  in  foreign 

currency, the figures are to be given in relevant currency and Figures in INR may be worked out as per SBI Foreign Currency selling rates prevalent on 1.04.20é. 

 

S. 

No. 

Name of the 

contract, 

Location and 

Nature of the 

work  

Contract 

No. &  Date 

Percentage  and 

amount of 

par ticipation 

of firm in the 

Project/Work 

Percentage and 

amount sub- 

contracted by 

the firm 

Name and 

Address of 

Client (including 

Tel./ Fax, e- 

mail  no.) 

Contr act 

value (Rs.) 

Length of the 

Project/Work 

Stipulated date 

of completion 

Value of 

outstanding 

work  

Estimated 

completion 

date 

1 2 3 4 5 6 7 8 9 10 11 

1           

2           

3etc           

 

 

Total value of expected value of work to be carried out during completion period of this Project/Work= 

Assessed available bid capacity (pursuant to clause 4.4 of ITB) 
 
 
 
 
 
 
 
 
Government of Punjab, Public Works Department, Buildings & Roads Branch. 
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FORM AT 2-8 
 

 
AFFIDAVIT /UNDERTAKI NG*  

 
 
 

1. I/we, the undersigned, do hereby certify that all  the statements  made  in  the  required 

attachments are true and correct. 
 

2. The undersigned hereby authorize(s) and request(s) any bank, person, firm or corporation to 

furnish pertinent information deemed necessary and requested by the Department to verify this 

statement or regarding my (our) competence and general reputation. 

 
3. The undersigned understand(s) and agree(s) that further qualif ying information may be 

requested, and agrees to furnish any such information at the request of the Department / 
Project/Work implementing agency. 

 
4. The undersigned binds himself with all  the stipulations of the  Bidding  Document  including 

period of completion, provision of adequate equipment, personnel and other resources required 

for completion within the stipulated completion period and agrees to augment them, if  found 

necessary for timely completion of the Project/Work, as desired by the Engineer/Employer. 

 
5. The undersigned also hereby certifies that our firm M/s ééééééééééé. have not been 

black-listed by any Govt. /Semi Govt. Organization/Corporation at any stage and/or debarred by 
the department of Punjab PWD (B&R). 

 
 
 
 
 
 

  (Signed by an Authorized Officer of the Firm) 
 
 

Title of Officer    
 

 

Name of Firm    
 

Date ______   
 
 

*  To be executed on a non-judicial stamp paper. 
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FORM AT 2-9 
 
 

UNDERTAKING  
 
 

I, the undersigned do hereby undertake that our firm M/s ééééééééééééééééééééé 
 

éééééééééééééééééééééééééééééééé would invest a minimum cash 

upto Rs. éééééééé.. lacs during implementation of the Contract. 

 
 
 
 

(Signed by an Authorized Person of the Firm) 

Title of Authorized Person 

Name of Firm 

Date 
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CONDITIONS OF CONTRACT 
 
 

 
(i) GENERAL CONDITIONS OF CONTRACT 

 
(ii)  CONDITIONS OF PARTICULAR APPLICATION 
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(i) GENERAL CONDITIONS OF CONTRACT 

 
 

A. GENERAL  
 
 

1. DEFINITIONS 
 

1.1 Terms which are defined in the Contract Data may not necessarily have  been 

defined in the conditions of Contract but keep their defined meanings. Capital initials 

are used to identify defined terms. 
 

Bill  of quantiti es means the priced and completed Bill  of Quantities forming part of 

the Bid. 

 
Compensation Events are those defined in Clause 41 hereunder. 

 
The Completed Wor k means the work completed in all  respects as per laid down 

specifications, drawings & conditions of the contract to the entire satisfaction of 

Engineer. 

 
The Completion Date is the date of completion of the Works as certified by the 

Engineer in accordance with Sub-Clause 51.1. 
 

Communication between parties are the written and signed letters, notices, reminders, 

memorandum and instructions recorded in the instruction book or books kept at site. 

 
The Contract is the contract between the Employer and the Contractor to execute, 
complete and maintain the Project/Works during defect liability period. It consists of 

the documents listed in Clause 2 below. 

 
The Contract Data defines the documents and other  information  which  comprise 

the Contract. 
 

The Contractor  is a person or corporate body whose Bid to carry out the Project/Works 

has been accepted by the Employer. 

 
The Contractorôs Bid is the completed Bidding Documents submitted by the Contractor 

to the Employer and includes Technical and Financial Bids. 
 

The Contract Price is the price stated in the Letter of Acceptance and thereafter as 

adjusted in accordance with the provisions of the Contract. 
 

Days are calendar days; Months are calendar months. 

 
A Defect is any part of the Project/Works not completed in accordance with the 

Contract. 

 
The Defects Liability  Period is the period named in the Contract Data and 

calculated from the Completion Date. 
 

The Employer  is the party n a me d i n t h e Contract Data who will  employ the 
Contractor to carry out the works. 

 
The Engineer  is the person named in the Contract Data (or any other competent person 

appointed and notified  to the Contractor to act in replacement of the Engineer) who 

is responsible for supervising the works/projects, administering the Contract, certifying 

payments due to the Contractor, issuing and valuing Variations to the Contract, awarding 

extensions  of  time,  and  valuing  the  Compensation  Events  and  getting  the  contract 
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executed on behalf  of the Employer. 

 
Equipment is the Contractorôs machinery and vehicles brought to the  Site  to 
construct the Project/Works. 

 
The Government or the State Government shall  mean the Governor of Punjab. 

 
The Initial Contract Pr ice is the Contract Price listed in the Employerôs Letter of 

Acceptance. 
 

The Intended Completion Date is the date on which it is intended that  the 

Contractor shall  complete the Project/Works. The Intended Completion Date  is 

specified in the Contract Data. The Intended Completion Date may be revised only 

by the Engineer by issuing a n extension of time. 

 
M aterials are all  supplies, including consumables, used by the Contractor for 
incorporation  in the Project/Works. 

 
Plant is any integral part of Project/Works which have a mechanical, electrical, 
electronic or chemical or biological function. 

 
Routine M aintenance is the maintenance of roads as specified in the Contract Data. 

The Site is the area defined as such in the Contract Data. 

Site Investigation Reports are those which were  included  in  the  Bidding 

documents and are factual interpretative reports about the surface and sub-surface 

conditions at the site. 

 
Specif ications means the Specification of the Project/Works included in the Contract 

and any modification or addition made or approved by the Engineer. 

 
The Star t Date is given in the Contract Data. It is the date when the Contractor shall 

commence execution of the Project/Works. It does not necessaril y coincide with any 
of the Site Possession Dates. 

 
A Sub-Contractor  is a person or corporate body who has a Contract with the Contractor 

to carry out a part of the work in the Contract which includes work on the Site. 
 

The Super intending Engineer is the engineer in charge of an administrative circle of 

the Punjab PWD B&R, under whose supervision the Project/Work activities will  be 

carried out. 

 
Temporary works are works designed, constructed, installed and removed by the 

Contractor which are needed for construction or installation of the Works. 
 

The Tender Processing Committee [TPC] is the committee constituted by the 

Employer for receiving, opening, processing and evaluating the bids. 
 

A Var iation is an instruction given by the Engineer, which varies the Project/Works. 

The  Project/Wor ks,  as  defined   in  the  Contract  Data,   are   what   the  Contract 

requires the Contractor  to construct,  install,  maintain  and turn over to the Employer 

through  the Engineer,  as  defined  in  the  Contract Data.  This  term  shall  be  used 

synonymously with the term ñWorksò hereinafter or anywhere in the Contract. 
 
 

2. INTERPRETATION 
 

2.1 In  interpreting these Conditions of  Contract, singular also  means plural, male  also 

means female or  neuter and the other way  around. Headings have no  signifi cance. 
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Works have their normal meaning under the language of the Contract unless specifically 

defined. The Engineer will  provide instructions clarif ying queries about the Conditions 

of the Contract. 

 
2.2 If sectional completion is specified in the Contract Data, references in  the 

Conditions of Contract to the Works, the Completion Date  and  the  Intended 

Completion Date apply to any Section of the Works (other than references to the 

Completion Date and Intended Completion date for the whole of the Works.) 

 
2.3 The documents forming the Contract shall  be interpreted in the following order of 

priority: 
 

a) Agreement 
 

b) Letter of Acceptance, notice to proceed with the works 
 

c) Contract Data 
 

d) Conditions of Contract including Conditions of Particular Application 
 

e) Specifications 
 

f) Drawings 
 

g) Bill of Quantities and 
 

h) Contractorôs Bid 
 

i) any  other  document  listed  in  the  Contract  Data  as  forming  part  of  the 

Contract 
 

If there are varying or conflicting provisions in the documents forming part of the 

contract, the authority competent to approve the tender shall be the final deciding 

authority with regard to the intention of the document. 

 
3. LANGUAGE AND LAW  

 
3.1 The  language  of the  Contract  and  the law governing  the  contract  are stated in the 

Contract Data. 
 

 
4. ENGINEERôS  DECISIONS 

 
4.1 Except where otherwise specifically stated, the Engineer shall  decide contractual matters 

between the Employer and the Contractor in the role representing the Employer. Any 

clarifications on the Contract Data shall  be given by the Engineer. 
 
 

5. DELEGATION 
 

5.1 The Employer may delegate any of his duties and responsibilities  to  other  person 

after notifying the Contractor and may cancel any delegation after notifying the 

Contractor. 
 

 
6. COM M UNICATIONS 

 
6.1 Communications between parties which are referred to in the conditions are effective 

only when in writing. A notice shall  be effective only when it is delivered under 

Registered post or Speed post or Facsimile (fax) or other electronic means. The notice 

sent by Registered post or Speed post shall  be effective on delivery or at the expiry of 

the normal delivery period as undertaken by the postal service. The notice sent by 
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Facsimile (fax) or other electronic means shall  be effective on  confirmation  of the 

transmission. 
 
 

7. SUB-CONTRACTING 
 

7.1 The Contractor may sub-contract any portion of work, upto a maximum limit of 25% of 

contract value or as specified in Contract Data whichever is less, with the approval of 

the Engineer but shall  not assign the Contract without the approval of the Engineer in 

writing. Sub-contracting does not alter the Contractôs obligations and responsibil ities 

under the contract. 
 

8. OTHER  CONTRACTORS 
 

8.1 The Contractor shall  cooperate and share the Site with other Contractors, public 

authorities, utili ties and the Engineer between the dates given  in  the  Schedule  of 

other Contractors. The Contractor shall  as referred to in the Contract Data,  also 

provide facilities and services for them as described in the Schedule. The Engineer 

may modify the schedule of other Contractors and shall notify the Contractor of any 

such modification. 

 
9. PERSONNEL  

 
9.1 The Contractor shall employ the key personnel named in the  Schedule  of  Key 

Personnel as referred to in the Contract Data to carry out the functions stated in the 

Schedule or other personnel approved by the Engineer. The Engineer will approve any 

proposed replacement of key personnel only if their quali fications, abil ities  and 

relevant experience are substantiall y equal to or better than those of  the  personnel 

listed in the Schedule. 

 
9.2 If  the Engineer asks the Contractor to remove a person who is a member of 

Contractorôs staff  or his work force or Sub contractorôs staff or his work force stating 

the reasons, the Contractor shall  ensure that the person leaves the Site within seven 

days and has no further connection with the work in the Contract. 

 
10. LA BOUR &  COMPLIANCE WI TH LA BOUR REGULATIONS 

 
10.1 The Contractor shall  unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all  staff  and labour, local or  otherwise, and  for 

their payment, housing, feeding and transport. 

 
10.2 The Contractor shall,  if  required by the Engineer, deliver to the Engineer a return in 

detail, in such form and at such intervals as the Engineer may prescribe, showing the 

staff  and the number of the several classes of  labour from  time to time  employed by 

the Contractor on the site and such other information as the Engineer may require. 
 

10.3 During continuance of the contract, the Contractor and his sub-Contractors shall  abide 

at all  times by the all existing labour enactments and rules made there under, 

regulations, notifications and bye laws of the State or Central Government or local 

authority and any other labour law (including rules), regulations, bye laws that may 

be passed or notification that may be issued under any labour law in future either by 

the State or the Central Government or the local authority. The Contractor shall keep 

the Employer indemnified in case any action is taken against the Employer by the 

competent authority on account of contravention of any of the provisions of any act or 

rules made there under, regulations, or notifications including amendments. If  the 

Employer is caused to pay or reimburse, such amounts as may be necessary to cause 

or observe or for non observance of the provisions stipulated in the notifications/bye 

laws/Acts/Rules/regulations including amendments, on the part of the Contractor, the 

Engineer/Employer shall  have the right to deduct thi s a mou nt from any money due to 

Contractor, including his amount of performance security. The  Employer/Engineer 

shall  also have  right to recover  from the Contractor any sum required  or estimated 
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to be required for making good the loss or damage suffered by the Employer. 

 
The employees of the Contractor and the Sub-Contractor in no case shall  be treated as 
the employees of the Employer at any point of time. 

 

 
11. EMPLOYERôS AND CONTRACTORôS RISKS 

 

 
11.1 The Employer carries the risk which this Contract states are Employerôs risks, and the 

Contractor carries the risks which this Contract states are Contractorôs risks. 
 

11.2 Employerôs Risks 
 

The Employer is responsible for the excepted risks which are (a) in so far as they 

directly affect the execution of the Works in India, the risks of war, hostilities, 

invasion, act of foreign enemies, rebellion, revolution, insurrection or milit ary or 

usurped power, civil  war, riot commotion or disorder (unless restricted to  the 

Contractorôs employees) and contamination from any nuclear fuel or nuclear waste or 
radioactive toxic explosive, or (b) a cause due solely to the design of  the  Works, 

other than the Contractorôs design. 

 
11.3 Contractorôs Risks 

 
All  risks of loss of or damage of physical property and of personal injury and death 

which arise during and in consequence of the performance of the Contract other than the 

excepted risks referred to in clause 11.2, are the responsibil ity of the Contractor. 
 
 

12. LI MITATI ON OF LIA BILITY 
 

 
Neither party shall  be liable to the other party in respect of any loss on any account whatsoever in 

relation to the work, towards any loss of estimated profit, loss of any other thing or for any direct or 

indirect/consequential loss or damage, which might be suffered or has been suffered by the other 

party in connection with any event arising out of the contract except for those, which have been 

specifically  provided for in the contract agreement. 
 
 

13. INSURANCE 
 

 
13.1 The Contractor shall  provide, in the joint names of the Engineer and the Contractor, 

insurance cover from the Start Date to the end  of  the  Defects Liabili ty  Period,  in 

the amounts and deductibles stated in the Contract Data for the following events 

which are due to the Contractorôs risk: 
 

(a) loss of or damage to the Works, Plant and Materials; 

 
(b) loss of or damage to Equipment: 

 
(c) loss  of  or  damage  of  property  (except  the  Works,  Plant,  Materials and 

Equipment) in connection with the Contract: and 
 

(d) personal injury or death. 
 

13.2 Policies and certificates for insurance shall  be delivered by the Contractor to the 

Engineer for the Engineerôs approval before the Start Date. All  such insurance shall 

provide for compensation to be payable in the types and proportions of currencies 

required to rectify the loss or damage incurred. 

 
13.3 If the Contractor does not provide any of the policies and certificates required, the 

Employer may affect the insurance which the Contractor should  have provided  and 
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recover  the premiums  the Employer  has  paid  from  payments otherwise due to the 

Contractor or, if  no payment is due, the payment of the premiums shall be a debt due. 
 

13.4 Alterations to the terms of insurance shall  not be made without the approval of the 

Engineer. 
 

13.5 Both parties shall  comply with any conditions of the insurance policies. 
 
 

14. WORKS TO BE COMPLET ED BY THE INTENDED COMPLETIO N DATE 
 

 
14.1 The Contractor may commence execution of the works on the Start Date  and  shall 

carry out the works in  accordance with  the  programme submitted by the Contractor, 

as updated with the approval of the Engineer, and complete them by the Intended 

Completion  Date. 
 
 

15. ECOLOGICA L BAL ANCE 
 

 
15.1 The Contractor shall maintain the ecological balance by preventing deforestation, water 

pollution and defacing of natural landscape. The Contractor shall  so conduct his 

construction operation as to prevent destruction, scarring or defacing of natural 

surroundings in the vicinity of work or damage to any tree, shrub or water course 

unless any of same is specifically required to be cleared or removed for construction 

purpose. Such removal shall  only be done with prior approval of Engineer who may 

require the Contractor to do compensatory plantation at his cost. 

 
15.2 No separate payment shall  be made for compliance with  provisions of  this clause 

and all  costs shall  be deemed to have been included in the bid. 
 

15.3 The Contractor shall  make his own arrangement for the disposal of the spoils from the 

works to such place where the same shall  not cause nuisance and should be 
acceptable to the authorities concerned. 

 
 

16. SITE INVESTIGATION REPORT 
 

 
16.1 The Contractor, in preparing the Bid, may rely, at his own risk, on any Site Investigation 

Report referred to in the Contract Data, supplemented by any other information available 

to him, before submitting the bid. 
 
 

17. QUERIES ABOUT THE CONTRACT DATA 
 

 
17.1 The Engineer will  clarify queries on the Contract Data. 

 
 

18. CONTRACTOR TO CONSTRUCT THE WORKS 
 

 
18.1 The Contractor shall  construct and install  the Works in accordance with the Specifications 

and Drawings. 
 
 

19. APPROVAL  BY THE ENGINEER 
 

 
19.1 The  Contractor  shall  submit  Specifications   and   Drawings   complete   in   all 

respects, supported by documents showing the proposed Temporary Works to the 

Engineer, who is to approve them if  they comply with the Specifications and Drawings. 



Government of Punjab, Public Works Department, Buildings & Roads Branch. 

Section 3 ï General Conditions of Contract 59  

 

 
 
 

19.2 The Contractor shall  be responsible for design of Temporary Works. 
 

19.3 The Engineer's approval shall  not alter the Contractor's responsibility  for design of the 

Temporary Works. 

 
19.4 The Contractor shall  obtain approval of third parties to the design of the Temporary 

Works where required. 
 

19.5 All  Drawings prepared by the Contractor for the execution of the temporary or permanent 

Works, are subject to prior approval by the Engineer before their use. In case of dispute, 

if  any, decision of the Chief Engineer will be final and binding. 

 
20. SAFETY 

 

 
20.1 The Contractor shall  be responsible for maintaining the safety of all activities on the site, 

including smooth flow of traffic at his own cost as per guidelines of the 

IRC/MORT&H. 
 

20.2 In respect of all  labour directly or indirectly employed in the  work  for  the 

performance of the Contractor's part of this contract, the Contractor shall  at his own 

expense arrange for the safety provisions as per Safety Code framed from time to time 

and shall at his own expense provide for all  faciliti es in connection therewith. In case 

the Contractor fails to make arrangement and  provide  necessary  facil ities  as 

aforesaid, the Employer shall  be at liberty to make arrangement and provide faciliti es 

as aforesaid and recover the costs incurred in that behalf from the Contractor. The 

decision of the Engineer in this regard shall  be final and no claim on account of this 

shall  be entertained. 
 
 

21. DISCOVERIES 
 

 
21.1 Anything of historical or other interest or of significant value unexpectedly discovered 

on the site is the property of the Employer. The Contractor is to notify the Engineer of 

such discoveries and carry out the Engineerôs instructions for dealing with them. 
 
 

22. POSSESSION OF THE SIT E 
 

 
22.1 The Employer shall  give possession of the site to the Contractor, as per the work 

programme of the Contractor approved by Engineer. If  possession of a part of the site 

required as per the work programme is not given by the date when it is actually  required 

for carrying out the work, the Employer is deemed to have delayed the start of the 

relevant activities for that part of the site and this will  be a Compensation Event for the 

purpose of time extension only. 
 
 

23. ACCESS &  INSPECTION 
 

 
23.1 The Employer, Engineer or any other person authorized by the Engineer or Employer 

shall  at all  times have access to the Site, to any place where work in connection with 

the Contract is being carried out or is intended to be carried out and  to  any place 

where materials or plant are being manufactured/ fabricated/ assembled for the works. 
 

23.2 All  the work under or in course of execution or executed in pursuance of the contract 

shall at all  times be open to the inspection and supervision of the Engineer and his 

senior/subordinate and the Contractor shall  at all  times during  the  usual  working 

hours and at all  other times at which reasonable notice of the intention of the 

Engineer  or his senior/subordinate  to visit the works  shall  have  been  given  to  the 
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Contractor, either himself  to be present to receive orders and instructions or have a 

responsible agent, duly accredited in writing, present for that purpose. Orders given to a 

Contractorôs agent shall  be considered to have the same force as if they  had been 

given to the Contractor himself. 
 
 

24. INSTRUCTIONS 
 

 
24.1 The Contractor shall  carry out all  the instructions of the Engineer pertaining to works 

which comply with the applicable laws where the site is located. 
 

24.2 The Contractor shall  permit the Employer to inspect the Contractorôs accounts and 

records relating to the performance of the Contractor and to have them audited by 

auditors appointed by the Employer, if  so required by the Employer. 
 
 

25. DISPUTES RESOLUTION MECHANISM  
 

 
i) If any dispute or dif ferences of any kind what-so-ever arise between the Government, 

its authorized representatives and the Contractor in connection with or arising out of 

this contract or the execution of work, these shall  be resolved as under. 
 

ii)  Whether before its commencement or during the progress of  Project/Work or  after 

the termination, abandonment or breach of the contract, the dispute shall  in the first 

instance supported with complete documents and further documents, if  any, required by 

him, be referred for settlement to the Engineer of the work and he shall, within a 

period of sixty (60) days after being requested in writing by the Contractor to do so, 

convey his decision to the Contractor. Such decision in respect of every matter so 

referred shall, subject to arbitration as hereinafter provided, be final and binding upon 

the Contractor. In case the work is already in process, the Contractor shall  continue 

with the execution of the work as aforesaid with all  due dil igence, whether any of the 

parties requires arbitration as hereinafter provided or not. 
 

iii)  If the Engineer has conveyed his decision to the Contractor and no claim for 

arbitration has been filed by the Contractor within a period of sixty (60) days from 

the receipt of the letter communicating the decision, the said  decision shall  be final 

and binding upon the Contractor and will not be a subject matter of arbitration at all. 
 

iv) If  the Engineer fails to convey his  decision within  a period of  sixty  (60) days from 
the date on which the said request was made by the Contractor, he may refer  the 

dispute for arbitration as hereinafter provided. 
 

v) All  disputes or diff erences in respect of which the decision is not final and conclusive 

shall,  at the request  of either  party  made  in communication sent through registered 
A.D. post, be referred for arbitration as per following : 

 

a. For original contract of the value upto Rs. 5.00 Crore, the disputes shall  be referred 

to the sole arbitration of the Superintending Engineer of the concerned circle of 

Publi c Works Department, Buildings and Roads Branch acting as such at the time 

of reference unless debarred from acting as an Arbitrator by an order of  the 

Punjab Government, in which event, the Employer shall  appoint any other 
Superintending Engineer of the department to act as an arbitrator on receipt of a 

request from either party. 
 

b. For original contract of the value more than Rs. 5.00 Crore and upto Rs. 15.00 

Crore, the disputes shall be referred to the sole arbitration of any other 

Superintending Engineer of the department to be appointed by the Employer. 
 

c. For original contracts of the value more than Rs. 15.00 Crore, the disputes shall  be 

referred to the Arbitral Tribunal consisting of three (3) members. The composition 

of tribunal will  be as under : 
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    One official member, Chairman of the Tribunal, who shall  be a serving Chief 

Engineer of PWD (B&R) other then the Chief Engineer incharge of the work. 
The appointment of the chairmanship of the Tribunal shall  be done by the 

Employer; 
 

    One official member, not below the rank of Superintending Engineer 

(serving) of the Punjab PWD (B&R) to be appointed by the Employer and 
 

    One non-off icial member, who will  be a technical expert, not below the rank 

of Superintending Engineer (serving/retired) of the Punjab PWD (B&R) 
selected by the Contractor from a panel of three (3) persons given to him by 

the Employer. 
 

vi) The Employer shall  have the authority to change the arbitrator/any member of arbitral 

tribunal on an application by either the Contractor or the  Engineer requesting change 

of arbitrator giving reasons thereof, either before the start of the arbitration proceedings 

or during the course of such proceedings. The arbitration proceedings would stand 

suspended as soon as an application for change of Arbitrator/any member of Arbitral 

Tribunal is filed before the Employer and a notice thereof is given by the applicant to 

the Arbitrator. The Employer after hearing both the parties may  pass  a  speaking 

order rejecting the application or accepting to change the arbitrator or simultaneously, 

appointing a technical off icer as Arbitrator/any member of arbitral tribunal under the 

contract. The new Arbitrator/Arbitral Tribunal so appointed may enter upon the 

reference afresh or may continue the hearings from the point these were suspended 

before the previous Arbitrator/Arbitral Tribunal. 
 

vii)  The reference to the Arbitrator/Arbitral Tribunal shall  be made by the claimant party 

within one hundred twenty (120) days from the date of dispute of claim arises during 

the execution of work. If the claim pertains to rates  or  recoveries introduced in the 

final bill,  the reference to the Arbitrator/Arbitral Tribunal shall  be made within six 

calendar months from the date of payment of the final bill  to the Contractor or from 

the date a registered notice is sent to the Contractor to the effect that his final bill  is 

ready by the Engineer (whose decision in this respect shall  be final and binding) 

whichever is earlier. 
 

viii)  It shall  be an essential term of this contract that in order to avoid frivolous claims, the 

party invoking arbitration shall specify the disputes based upon facts and calculations 

stating the amount claimed under each claim and shall  furnish a ñdeposit-at-callò for ten 

percent of the amount claimed, on a scheduled bank in the name of the 

Arbitrator/chairman of the Arbitral Tribunal, by his official designation who shall  keep 

the amount in deposit till  the announcement of the award. In the event of an award in 

favour of the claimant, the deposit shall  be refunded to him in proportion  to the 

amount awarded with respect to the amount claimed and the balance, if  any, shall  be 

forfeited and paid to the other party. 
 

ix) The provisions of the Arbitration and Reconciliation Act, 1996 or any other statuary 

law there under or modification thereof and for the time being in force shall  apply to 

the arbitration proceedings under this clause. 
 

x) The Arbitrator/Arbitral Tribunal shall  give a reasoned award for each claim/counter 

claim. 
 

xi) The independent claims of the party other than one seeking arbitration as also the 

counter claims of any party shall  be entertained by the arbitrator. 
 

xii)  The venue of arbitration shall  be such place or places in Punjab or Chandigarh as may be 

fixed by the arbitrator in his sole discretion. The work under the contract shall  continue 

during the arbitration proceedings. 
 

xiii)  The stamp fee due on the award shall  be payable by the party as desired by the 

Arbitrator/Arbitral Tribunal and in the event of such  partyôs default,  the  stamp fee 

shall be recoverable from another sum due to  such  party under this or  any  other 
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contract. 
 

xiv) Neither party shall  be entitled to bring a claim for arbitration, if it is not filed as per 

the time period already specified or within six months of the following:- 
 

a) of the date of completion of the work as certified by the Engineer or 
 

b) of the date of abandonment of the work or breach of contract under any of its 

clauses, or 
 

c) of its non-commencement or non resumption of work within 10 days of written 

notice for commencement  or resumption as applicable, or 
 

d) of the cancellation, termination or withdrawal of the work from the Contractor in 

whole or in part and/or revision for closure of the contract, or 
 

e) of receiving an intimation from the Engineer that the final payment due or to be 

recovered from the Contractor had been determined, for the purpose of 

payment/adjustment whichever is the latest. If the matter is not referred to 

arbitration within the period prescribed above, all  the rights and claims of either 

party under the contract shall  be deemed to have been forfeited and absolutely 

barred by the time for arbitration and even for civil  lit igation. 
 

xv) No question relating to this contract shall be brought before any civil  court without first 

invoking and completing the arbitration proceedings, if  the issue is covered by the scope 

of arbitration under the contract. The pending arbitration proceedings shall  not 

disentitle the Engineer to terminate the contract and to make alternate arrangement for 

completion of the works. 
 

xvi) Arbitrator/Arbitral Tribunal shall  be deemed to have entered into the reference on the 

day, notice i s i ss ue d to the parties fixing the first date of hearing. The 

Arbitrator/Arbitral Tribunal may, from time to time, with the consent of the parties 

enlarge the initial time for making and publishing the award. However the 

Arbitrator/Arbitral Tribunal shall  make all  out efforts to decide each claim within a 

period of 6 months from the date of initiation. 
 

xvii)  The expiry to the contractual time limit, whether originally fixed or extended, shall  not 
invalidate the provisions of this clause. 

 
 
 
 

B. TIME  CONTROL  
 

 
 

26. PROGRAMME  
 

 
26.1 Within the time stated in the Contract Data the Contractor shall  submit to the 

Engineer for approval a programme showing the general methods, arrangements, order, 
and timing for all  the activities in the works along with monthly cash flow forecast. 

 
26.2 An update of the Programme shall  be a Programme showing the actual progress 

achieved on each activity and the effect of  the  progress  achieved on the timing  of 

the remaining work including any changes to the sequence of the activities. 

 
26.3 The Contractor shall  submit to the Engineer, for approval, an updated Programme at 

intervals no longer than the period stated in the Contract Data If the Contractor does 

not submit an updated Programme within this period, the Engineer may withhold the 

amount stated in the Contract Data from the next payment certificate and continue to 

withhold this amount until  the next payment after the date on which the overdue 

programme has been submitted. 
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26.4 The Engineerôs approval of the Programme shall  not alter the Contractorôs obligations. 

The Contractor may  revise the programme and  submit  it  to  the Engineer   again  at 

any  time.  A  revised   programme  is  to  show  the  effect  of  variations  if  any  and 
compensation  events. 

 
 

27. EXTENSION OF THE INT ENDED COMPLETIO N DATE 
 

 
27.1 If  the contractor shall  desire an extension of the time for completion of the work on 

the ground of his having been unavoidably hindered in its execution or  any  other 

ground, he shall  apply in writing to the Engineer (with corresponding time extension in 

Performance Security) within thirty (30) days of the date of hindrance (but before the 

expiry of time limit) on account of which he desires such extent in as aforesaidò and the 

Superintending Engineer shall  if in his opinion (which shall  be final) reasonable 

grounds be shown therefore, authorize such extension of time as may in his opinion be 

necessary or proper. No application for  extension of time  received  late  or addressed 

to the Sub-Divisional Engineer or any officer other than the Engineer shall be 

considered valid. If  the contractor fails to apply for extension as aforesaid and the work 

is not completed within the time limit, the contract shall be  determined  absolutely 

after action under relevant clauses. 

 
 

28. DELAYS ORDERED BY THE ENGINEER 
 

 
28.1 The Engineer may instruct the Contractor to delay the start or progress  of  any 

activity within the works. 
 
 

29. MANAGEMENT MEETINGS 
 

 
29.1 The Engineer may require the Contractor to attend a management meeting. The 

business of a management meeting shall  be to review the plans for remaining work 

and to deal with matters raised in accordance with the early warning procedure. 
 

29.2 The Engineer shall record the business of management meetings and is to provide 

copies of his record to those attending the meeting and to the Employer. The 

responsibili ty of the parties for actions to be taken is to be decided by the Engineer 

either at the management meeting or after the management meeting and stated in 

writing to all who attended the meeting. 
 
 

30. EARLY WARNING 
 

 
30.1 The Contractor is to notify the Engineer at the earliest opportunity of specific likely 

future events or circumstances that may adversely affect the quali ty of  work, 

increase the Contract Price or delay the execution of works. The  Engineer  may 

require the Contractor to provide an estimate of the expected effect of the future event 

or circumstance on the Contract Price and Completion Date. The estimate is to be 
provided by the Contractor  as soon as reasonably possible. 

 
30.2 The Contractor shall  cooperate with the Engineer in making and considering proposals 

for how the effect of such an event or circumstance can be avoided or reduced by 

anyone involved in the work and in carrying out any resulting instruction of the 

Engineer. 
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C. QUALITY CONTROL  
 

 

31. QUALIT Y ASPECTS 
 

31.1 a) For carrying out mandatory tests as prescribed in the speci f ications, 

 the Contractor shal l establ i sh f ield laboratory at the location decided 

by Engineer. The f ield laboratory wi l l have minimum of equipment as 

speci f i ed   in   the   Contract   Data.   The   contractor   shal l   be   solely 

responsible for: 
 

i ) Carrying out the mandatory tests prescribed in the Speci f ications, 

and 
ii )    For the correctness of the test resul ts, whether preformed in his 

laboratory or elsewhere. 
 

(b) The Engineer will be free to conduct surprise, random or in situ checks any 

time during the execution and after the completion of the work but not later 

than the Defect Liabili ty Period, so as to have cross check in quali ty of 

works/projects and compliance to specifications and standards at all stages of the 

work. 
 

(c) Nothing in this clause shall  reduce the overall  responsibil ity of the 

Contractor regarding quali ty and he shall  remain liable for any defect in the 

execution of the Project/Works at all  stages. 

 
31.2  The procurement process, quality bills and QC records shall be checked from 

time to time by the Third-party Techno-Financial Auditors as per instructions 
conveyed vide Department of Finance letter no. 10/98/17-5FE4/1471593/1 dated 

30/04/2019, 10/98/17-5FE-4/283 dated 11/05/2020 and FD-FE-40 

MISC/8/2019-5FE4 dated 18.11.2020 for the works where Administrative 

Approval cost/Final cost is Rs. 1.0 crore and above. The contractorôs laboratory 

shall also be used by the TechnoïFinancial Auditors to carry out the tests except 

where additional lab tests are required. A deduction @ as mentioned in the 
Department of Finance letter no. 10/98/17-5FE4/1471593/1 dated 30/04/2019 

and 10/98/17-5FE-4/283 dated 11/05/2020 of the total cost of work shall be 

made from the payments of the contractor which shall be used for payments to 

the Techno-Financial Auditor. Detailed ToR of the special Third-Party Technoï

Financial Auditor is attached as Annexure A with the letter issued vide 

Department of Finance letter no. 10/98/17-5FE-4/1471593/1 dated 30/04/2019 

 
32. IDENTI FYING DEFECTS 

 

32.1 The Engineer shall  check the Contractorôs work and notify the Contractor of any 

defects that are found. The notice of the Engineer shall  give the description of the 

defects in sufficient detail,  including the obligations as per the Contract. Such checking 

shall  not affect the Contractorôs responsibili ties. The Engineer may also instruct the 

Contractor to search for a Defect and to uncover and test any work that the Engineer 

considers may have a Defect. 
 

32.2 If  the Engineer instructs the Contractor to carry out a test not specified in the 
Specification to check whether any work has a defect and the test shows that it does, 

the Contractor shall  pay for the test and any samples. If  there is no Defect the test 
shall be a Compensation Event. 

 
33. CORRECTIO N OF DEFECTS 

 
33.1 The Engineer shall  give notice to the Contractor of any Defects before the end of the 

Defects Liabili ty Period, which begins at Completion and is defined in the Contract 
Data. The Defects Liabil ity Period shall  be extended for as long as Defects remain to 
be corrected. 

33.2 Every time notice of a Defect is given, the Contractor shall  correct the notified Defect 
within the length of time specified by the Engineerôs notice. 
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34. UNCORRECTED DEFECTS 

 
34.1 If the Contractor has not corrected a Defect within the  time  specified  in  the 

Engineerôs notice, the Engineer will  assess the cost of having the Defect corrected, 
and recover twice of this amount from the payments due to the Contractor or 

retention money. 

 
Note: Where in certain cases, the technical specifications provide for acceptance of works 

within specified tolerance limits at reduced rates, Engineer wil l certi fy payments to 

Contractor accordingly and the Contractor shall  be bound by the same. 
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D. COST CONTROL  
 

 
 

35. BIL L OF QUANTI TIES 
 

35.1 The Bill  of Quantities shall  contain items for  the  construction,  installation,  testing 
and commissioning of work to be done by the Contractor. 

 
35.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid 

for the quantity of work done at the rate in the Bill  of Quantities for each item. 
 
 

36. CHANGE IN THE QUANTITI ES 
 

36.1 The Engineer shall  have power to make any variations, alterations omission, additions 

to or substitutions for the original specifications, drawings, designs and instructions that 

may appear to be necessary or advisable during the progress of the work, and the 

Contractor shall  be bound to carry out the work in accordance with any instructions 

which may be given to him in writing, signed by the Engineer. Such alterations/ 

additions/substitutions shall  not invalidate the contract and shall  be carried out by the 

Contractor on the same conditions in all respect on which he agreed to do the main 

work. The time of completion of the work shall  be extended in  the proportion that 

the altered, additional or substituted works bears to the original contract work and the 

certificate of the Engineer shall  be conclusive as to such proportion. 
 

36.2 If the final quantity of work done dif fers from the quantity in the Bill of Quantities for 

the particular item by more than 25 percent  provided  the  change exceeds  1% of 

initial Contract Price, the Engineer shall  adjust the rate to allow for the change, duly 

considering. 
 

a) Justification for rate adjustment as furnished by the Contractor. 

 
b) Economies  resulting  from increase  in quantities  by way of reduced plant, 

equipment and overhead costs. 

 
c) Entitlement of the Contractor to compensation events where  such events are 

caused by any additional work. 
 

d) The  revised rates will  be  applicable to  the  quantity that  exceeds 25% limit 

and not on the entire quantity. 

 
36.3 The Engineer shall  not adjust rates from changes in quantities if  thereby the Initial 

Contract Price is exceeded by more than  15 percent,  except  with  the prior approval 

of the Employer. 

 
36.4 If  requested by the Engineer, the Contractor shall  provide the Engineer with  a 

detailed cost breakdown of any rate in the Bill  of Quantities. 
 
 

37. VARIATIONS 
 

37.1 All  variations shall  be included in updated Programmes produced by the Contractor. 
 
 

38. PAYMENT FOR VARIATIONS 
 

38.1 The Contractor shall  provide the Engineer with a quotation (with breakdown of unit 
rates) for carrying out the Variation when requested to do so by the Engineer. The 

Engineer  shall  assess  the quotation,  which  shall  be given within  seven days of the 
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request or within any longer period stated by the Engineer and before the Variation is 

ordered. 
 

38.2 If the work in the Variation corresponds with an item description in the Bill  of 
Quantities and if, in the opinion of the Engineer, the quantity  of  work above  the 

limit stated in Sub Clause 36.1  or  the  timing  of its  execution do not cause the cost 

per unit of quantity to change, the rate in the Bill  of Quantities shall  be used to 

calculate the value of the Variation. If the cost per unit of quantity changes, or if  the 

nature or timing of the work in the Variation does not correspond with items in the 

Bill  of Quantities, the quotation by the Contractor shall  be in the form of new rates for 

the relevant items of work. 

 
38.3 If the Contractorôs quotation is unreasonable, the Engineer may order the Variation 

and make a change to the Contract Price which shall  be based on Engineerôs own 

forecast of the effects of the Variation on the Contractorôs cost. 

 
38.4 If the Engineer decides that the urgency of varying the work would prevent a 

quotation being given and considered without delaying the work, no quotation shall be 

given and the Variation shall  be treated as a Compensation Event. 

 
38.5 The Contractor shall  not be entitled to additional payment  for  costs  which could 

have been avoided by giving early warning. 
 
 

[Alternate Clauses 35 to 38 for Lump Sum Contracts are as follows] 
 
 

35. SCHEDULE OF PAYMENT 

 
35.1 The Schedule of Payment (S-1) shall  contain items for the construction, installation, 

testing, and commissioning work to be done by the Contractor. 
 

35.2 The Contractor shall  be paid for the quantity of work completed by him on a pro-rata 

basis at the time of submission of monthly statement pursuant to Clause 39 as per 

Schedule of Payment (S-1). 
 
 

36. VARIATI ONS &  CHANGE IN THE SCOPE OF WORK  
 

36.1 The Engineer shall  have power to make any variations, alterations omission, additions 

to or substitutions for the original specifications, drawings, designs and instructions that 

may appear to be necessary or advisable during the progress of the work, and the 

Contractor shall  be bound to carry out the work in accordance with any instructions 

which may be given to him in writing, signed by the Engineer. Such alterations/ 

additions/substitutions shall  not invalidate the contract and shall  be carried out by the 

Contractor on the same conditions in all respect on which he agreed to do the main 

work. The time of completion of the work shall  be extended in  the proportion that 

the altered, additional or substituted works bears to the original contract work and the 

certificate of the Engineer shall  be conclusive as to such proportion. 

 
36.2 If the final scope of work diff ers from the original by more than 1% of initial Contract 

Price, the Engineer shall adjust the rate to allow for the change, duly considering: 
 

(a) Justification for rate adjustment as furnished by the Contractor, 
 

(b) Economies  resulting  from increase  in quantities  by way of reduced  plant, 
equipment, and overhead costs. 

 
(c) Entitlement of the Contractor to compensation events where such events are 

caused by any additional work. 
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36.3 The Engineer shall  not adjust rates from changes in scope of work, if  thereby the Initial 

Contract Price is exceeded by more than 15 percent, except with the prior approval of 

the Employer. 

 
36.4 If  requested by the Engineer, the Contractor shall  provide the Engineer  with  a 

detailed cost breakdown of any rate of the item undergoing variation in the scope of 

work. 

 
36.5 All  variations shall be included in  updated Programmes produced by the Contractor. 

 
 

37. PAYMENTS FOR VARIATION 
 

37.1 Any variation that is, increase or decrease in the scope of this work, shall  be regulated 

as per schedule S-II  (variation schedule), Section 9 in so far as the 

payments/recoveries are concerned. All  other conditions of contract shall  remain 

unchanged. 

 
37.2 If  rate is  not available in  schedule S-II , the Contractor shall  provide the Engineer with 

a quotation (with breakdown of unit rates) for carrying out the Variation when 

requested to do so by the Engineer. The Engineer shall  assess the quotation, which 

shall  be given within seven days of  the  request or  within  any longer  period  stated 

by the Engineer and before the Variation is ordered. 
 

37.3 If the Contractorôs  quotation  is  unreasonable,  the  Engineer  may  order  the 

Variation and make a change to the Contract Price which shall  be based  on 

Engineerôs  own forecast of the effects of the Variation  on the Contractorôs costs. 
 

37.4 If the Engineer decides that the urgency of varying the work would prevent a 

quotation being given and considered without delaying the work, no quotation shall be 

given and the Variation shall  be treated as a Compensation Event. 

 
37.5 The Contractor shall not be entitled to additional payment for costs which could have 

been avoided by giving early warning. 
 
 

38. CASH FLOW FORECASTS 
 

38.1 When the Programme is updated, the Contractor is to provide the Engineer with an 

updated cash flow forecast. 
 
 

39. PAYMENT CERTIFICATES 
 

39.1 The Contractor shall  submit to the Engineer monthly statements/bills of the estimated 

value of the work completed less the cumulative amount certifi ed  previously, along 

with copies of the following documents:- 
 

(i) Measurements and quantities of items of work done since last bill.  

 
(ii)  Copies of quality control tests in specified format covering the work done 

since last bill.  
 

(iii)  Copies of instructions recorded in the instruction book containing the 

instructions and compliance made thereof, covering the work done since last 

bill.  

 
The Contractor shall  submit all  bills on the printed forms to be had on application from 

the off ice of the Engineer. 
 

39.2 The  Engineer  shall  check  the  Contractorôs  monthly  statements  within  30  days  and 
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certify the amount to be paid to the Contractor after taking into account  any 

deductions for advance payments, retention, other recoveries in terms of the contract 

and taxes at source, as applicable under the law, and the credit or debit  for  the 

month in question in respect of materials for the works in the relevant amounts and 

under conditions set forth in clause 47. The Contractor shall  be required to sign the 

corrections made, if  any, in token of acceptance of the same, before release of 

payment. 
 

39.3 The value of work executed shall  be determined by the Engineer. 
 

39.4 The value of work executed shall  include the valuation of Variations and 

Compensation Events. The Contractor shall  be deemed to have waived off  all  claims 

not included in such bill s/statements and will  have no right to enforce any claim not so 

included, whatsoever be the circumstances. 
 

39.5 The Engineer may exclude any item certified in a previous certificate or reduce the 

proportion of any item previously certified in any certificate in light of later 

information. 
 
 

40. PAYMENTS 
 

40.1 The Engineer on behalf  of Employer shall  pay the Contractor the amounts certified by 

the Engineer. 
 

40.2 Items of the Project/Work, for which no rate or price or percentage of lump sum rate 

has been entered in, will not be paid for by the Employer and shall  be  deemed 
covered by other rates and prices in the Contract. 

 
40.3 Any excess payment made to the Contractor inadvertently or otherwise under this 

contract or on any account whatsoever and any other sum found to be due to the 

Government by the Contractor in respect of this contract or any other contract or 

work-order or any account whatsoever may be deducted from any sum payable by the 

Government to the Contractor either in respect of this contract or any work order or 

contract or any other account by any other department of the Government. 

 
40.4 The Engineer may refuse or suspend payments on account of a work when executed by 

a firm or by a Contractor described in his bid as a firm, unless receipts are signed by 

all  the partners, or one of the partners or an authorized representative of the Contractor 

who produces a valid authority in writing enabling him to give effectual receipts on 

behalf  of the firm. 

 
40.5 All  the intermediate payments shall  be regarded as payments by way of advance against 

the final payment only and not as payments for work actually done and completed ; and 

shall  not preclude the requiring of bad, unsound , imperfect or unskilled work to be 

removed and taken away and reconstructed or re-erected or be considered as an 

admission of the performance of the contract or any part thereof in any respect of the 

occurring of any claim , nor shall  it conclude , determine or effect in any way the 

powers of the Engineer under these conditions or any of them as to the final 

settlement and adjustment of the accounts or otherwise or in any other way , vary or 

affect the contract. 
 

40.6 The receipt of the Accountant or Clerk for any money paid by the Contractor to the 

department will not be considered as a receipt of payment to the Engineer and the 

Contractor shall  be responsible for ensuring that he procures a receipt duly signed by the 

Engineer or his Sub Divisional Engineer. 
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41. COMPENSATION EVENTS 
 

41.1 The following are Compensation Events unless they are caused by the Contractor: 

 
a) The  Engineer  does  not  give  access  to a part  of  the  Site  as  stipulated in 

Clause 22 by the Site Possession Date stated in the Contract Data. 
 

b) The Employer  modifies  the schedule  of other Contractors  in a way which 

affects the work of the Contractor under the contract. 

 
c) The Engineer orders a delay or does not issue d r a wi n gs ,  s pe ci f i c a t i o n s 

a n d / o r instructions required for execution of works on time. 
 

d) The  Engineer gives  an instruction for dealing with  an unforeseen condition, 

caused by the Employer, or other reasons. 

 
e) The effect on the Contractor of any of the Employerôs Risks. 

 
f) The Engineer unreasonably delays issuing a Certificate of Completion. 

 
g) Other Compensation Events listed in the Contract Data or mentioned in the 

Contract. 
 

41.2 If  a Compensation Event would cause additional cost or would prevent  the  work 

being completed before the Intended Completion Date, the Contract Price shall  be 

increased and/ or the Intended Completion Date is extended. The  Engineer  shall 

decide whether and by how much the Contract Price shall  be increased and whether 

and by how much the Intended Completion Date shall be extended. 
 

41.3 As soon as information demonstrating the effect of each Compensation Event upon the 

Contractorôs forecast cost has been provided by the Contractor, it is to be assessed by 

the Engineer and the Contract Price shall  be adjusted accordingly. If  the Contractorôs 

forecast is deemed unreasonable, the Engineer shall  adjust the Contract Price based on 

Engineerôs own forecast. The Engineer will  assume that the Contractor will  react 

competently and promptly to the event. 

 
41.4 The Contractor shall  not be entitled to compensation to  the  extent  that  the 

Employerôs interests are adversely affected by the Contractor not having given early 

warning or not having cooperated with the Engineer. 

 
42. TAXES 

 
42.1 The rates quoted by the Contractor shall  be deemed to be inclusive of all  the taxes, 

levies, etc. including their variations as notified by the concerned authority from time 

to time, and also of all  the new taxes and levies that may be imposed that the 

Contractor will  have to pay for the performance of this Contract. The Engineer on 

behalf  of the Employer will perform such duties in regard to the deduction of such 

taxes at source as per applicable law. 

 
42.2 The Contractor shall  comply with the proper bye-laws and legal orders of the local 

body or public authority under the jurisdiction of which the work is executed and pay 
all  fees and charges for which he  may be  liable. Nothing extra shall  be payable on 

this account. 
 
 

43. CURRENCIES 
 

All  payments shall  be made in Indian Rupees. 
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44. PRICE ADJUSTMENT 
 

44.1 Contract price shall  be adjusted for increase or decrease in rates and price of Bitumen, 

Cement & Steel only in accordance with the following principles and procedures and 

as per formula given in the Contract Data: 
 

(a) The price adjustment shall  apply for the work done from the start  date 

given in the Contract Data upto end of the initial intended completion date 

or extensions granted by the Engineer. However for the work done during the 

period for which extension has been granted by the Engineer, the price 

adjustment shall  be made using either the rates/prices prevaili ng at the time of 

intended date of completion, or the rates/prices as prevaili ng for the period 

under consideration, whichever is less. 

 
(b) The price adjustment shall be determined during each month from the 

formula given in the Contract Data. It will  exclude value for works 
executed under variations for which rates will be worked separately based on 

the terms mutually agreed. 

 
(No price adjustment is to be paid for the work done in first six months from the date 

of allotment of work irr espective of the time period specified except for bitumen 

component in case of road works for which (a) above shall  apply) 
 

44.2 To the extent that full  compensation for any rise or fall  in costs to the Contractor is not 

covered by the provisions of  this  or  other  clauses in  the contract, the bid price shall 
be deemed to include amounts to cover the contingency of such other rise or fall  in 

costs. 
 
 

45. RETENTION MONEY (SECURIT Y DEPOSIT ) 
 

45.1 The Engineer on behalf  of the Employer shall  retain 5% of the amount  of  each 

payment due to the Contractor until  Completion of the whole of the Project/Work to 

cover the cost that may be involved in removal of defects, imperfections, or taking 

remedial measures in the work executed. This retention shall  be inclusive of the initial 

bid security deposited by the bidder. 

 
45.2 50% of the total amount retained shall  be repaid to the Contractor after three months of 

completion of the whole of the Project/Work as certified satisfactory by the Engineer 

with respect to removal of all  defects, imperfections, short comings and taking 

remedial measures, that may be necessary and after recording of final measurements of 

work done, for which the certificate of the Engineer would be conclusive. 

 
45.3 The remaining amount of the retained money shall be repaid after one year or when 

the Defects Liabili ty Period has passed, whichever is later, and after the Engineer has 
certified that all  Defects notified by the Engineer to the Contractor before the end of 

this period have been corrected. 
 
 

46. LI QUIDATED DAMAGES 
 

46.1 The Contractor shall  ensure due dil igence to achieve progress of work not less than 

that indicated in the following milestones:- 
 

i) On Lapse of 25% contractual time : 10% 

ii)  On Lapse of 50% contractual time : 30% 

iii)  On Lapse of 75% contractual time : 65% 

iv) On Lapse of 100% (full)  contractual time : 100% 
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In case of default, the Contractor shall,  notwithstanding issuance of a prior notice in 

this regard, pay prospectively as liquidated damages an amount upto 1% of  the 

amount of contract or such lesser amount that  the  Engineer may levy on  behalf  of 

the Employer, for every week of the period for which the work remains un- 

commenced after 10 days of the  issue  of  acceptance letter; or the minimum progress 

of work stated above is not achieved; or the work remains unfinished after the 

completion date. 
 

46.2 In case of continued default or shortfall  in progress, the Engineer may go on enhancing 

the levy of liquidated damages, each time limited to 1% of  the amount  of contract 

per week of further default subject to maximum limit of five (5) percent  of  the 

Contract value. 
 

46.3 The Superintending Engineer on representation from Contractor and after hearing both 

the Engineer and Contractor may reduce the amount of liquidated damages  after 

passing speaking orders and his decision in writing shall  be final and binding. 
 

46.4 If the Intended Completion Date is extended after  liquidated  damages  have  been 

paid, the Engineer shall  correct any overpayment of liquidated damages by the 

Contractor by adjusting the next payment certificate. 
 

46.5 If the Contractor fails to comply with the time for completion as stipulated in the 

tender, then the Contractor shall  pay to the Employer (through the Engineer), the 

relevant sum stated in the Contract Data as Liquidated damages for such default and 

not as penalty for everyday or part of day which shall  elapse between  relevant  time 

for completion and the date stated in the taking over certificate of the whole of the 

works on the relevant section, subject to the limit stated in the Contract Data. 
 

46.6 If, before the Time for Completion  of  the  whole  of  the  Works  or,  if  applicable, 

any Section, a Taking ï Over Certificate has been issued for any part of the Works or 

of a Section, the liquidated damages for delay in completion of the remainder of the 

Works or of that Section shall,  for any period of delay after the date stated in such 

Taking- Over Certificate, and in the  absence  of  alternative  provisions  in  the 

Contract, be reduced in the proportion which  the value of the part so certified bears 

to the value of the whole of the Works or Section, as applicable. The provisions of this 

Sub- Clause shall  only apply  to  the  rate  of  liquidated  damages  and  shall   not 

affect  the  limit thereof. 
 
 

47. ADVANCE PAYMENT 
 

47.1 The Engineer on behalf  of the Employer shall  make advance payment to the Contractor 

of the amounts upto 5% of the contract amount (excluding maintenance cost if  any) 

against provision by the Contractor of an Unconditional Bank Guarantee in a form and by 

a bank acceptable to the Engineer on behalf  of the Employer in amounts and currencies 

equal to the advance payment. The guarantee shall  remain effective until  the advance 

payment has been repaid, but the amount of the guarantee shall be progressively reduced 

by the amounts repaid by the Contractor. Interest shall  be charged at the rate of 9% per 

annum on the advance payment. 

 
47.2 The Contractor is to use the advance payment only to pay for Equipment, Plant and 

Mobilization expenses required specifically  for execution of the works. The Contractor 

shall  demonstrate that advance payment has been used in this way by supplying copies of 
invoices or other documents to the Engineer. 

 
47.3 The advance payment shall  be repaid by deducting proportionate amounts from 

payments otherwise due to the Contractor, following the schedule of completed 

percentages of the Works on a payment basis. No account shall  be taken  of  the 

advance payment or its repayment in assessing valuations of work done, Variations, 

Price Adjustments, Compensation Events, or Liquidated Damages. 
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48. SECURED ADVANCE 
 

48.1 The Contractor, on signing an indenture in the form to be specified by the Engineer, 

shall  be entitled to be paid, during the execution of work, upto 75% of the estimated 

value of any materials, which, in the opinion of the Engineer, are non-perishable and 

which have been procured and adequately stored against damage, but which have not 

been incorporated in the works at the time of making advance. 

 
This secured advance shall  be subject to the following : 

 
a) The materials are in accordance with the specification for works; 

 
b) Such materials have been delivered to site, and are properly stored and 

protected against damage or deterioration to the satisfaction of the Engineer. 

The Contractor shall store the bulk material in measurable stacks; 

 
c) The Contractorôs records of the requirements, orders, receipt and use of 

materials are kept in a form approved by the Engineer and such  records 

shall  be available for inspection by the Engineer; 

 
d) The Contractor has submitted with his monthly statement  the  estimated 

value of the materials on site together with such documents as may be 
required by the Engineer for the purpose of valuation of the materials and 

providing evidence of ownership and payment thereof; 
 

e) Ownership  of  such  materials  shall  be  deemed  to  vest  in  the  Employer 

for which the Contractor has submitted an Indemnity Bond  in  an 

acceptable format; and 

 
f) The quantities of materials are not excessive and shall be used within a 

reasonable time as determined by the Engineer. 
 
 

49. SECURITIES 
 

The Performance Security (including additional security for unbalanced bids) shall  be provided 

to the Engineer on behalf  of the Employer no later than the date specified in the Letter of 

Acceptance and shall  be issued in an amount and form and by a bank or surety acceptable to the 

Engineer on behalf  of the Employer and denominated in Indian Rupees. The Performance 

Security shall  be valid until  a date 28 days pursuant to the date of expiry of the Defects 

Liabili ty Period and the additional security for unbalanced bids shall  be valid until  a date 28 

days from the issue of the certificate of completion. 
 
 

50. COST OF REPAIRS 
 

50.1 Loss or damage to the Works or Materials to be incorporated in the Works between 

the Start Date and the end of the Defects  Correction periods  shall  be  remedied by 

the Contractor at Contractorôs cost if  the loss or damage arises from the Contractorôs 

acts or omissions. 
 

 
E. FINISHING THE CONTRACT  

 
 

51. COMPLETI ON 
 

51.1 The Contractor shall request the Engineer to issue a Certificate of Completion of the 

works and the Engineer, within 30 days of the receipt  of such request, shall  inspect 

the work and  if  there  is no defect  in the work, shall  furnish the Contractor with a 
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certificate of completion. Otherwise, the Engineer may issue a provisional certificate of 

completion indicating the defects (a) to be rectified by the Contractor and/or (b) for 

which payment shall  be made at reduced rates. However no certificate, provisional or 

otherwise, shall  be issued nor shall  the work be considered to be complete until  the 

Contractor has cleared all  scaffolding, surplus materials, garbage and all  huts and 

sanitary arrangements set up for the labour at the site and cleaned off the dirt from 

work. 
 
 

52. TAKING OVER 
 

52.1 The Engineer on behalf  of the Employer shall take over  the  Site  and  the  Works 

within seven days of having issued a Certificate of Completion to the Contractor. 
 
 

53. FINAL ACCOUNT 
 

53.1 The Contractor shall  supply to the Engineer a detailed account of the  total amount 

that the Contractor considers payable under the Contract before the end  of  the 

Defects Liabili ty Period. The Engineer shall  issue a Defect Liabil ity Certificate and 

certify any final payment that is due to the Contractor within 56 days of receiving the 

Contractorôs account if  it is correct and complete. If  it is not, the Engineer shall  issue 

within 56 days a schedule that states the scope of the corrections or additions that are 

necessary. If  the Final Account is still  unsatisfactory after it has been resubmitted, the 

Engineer shall  decide on the amount payable to the Contractor and issue a payment 

certificate, within 56 days of receiving the Contractorôs revised account. 
 
 

54. MANUAL S &  REGISTERS 

 
54.1 If ñas builtò Drawings and/or operating and maintenance manuals are required, the 

Contractor shall  supply them by the dates stated in the Contract Data. 
 

54.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in 
the Contract Data, or they do not receive the Engineerôs  approval,  the  Engineer 

shall  withhold the amount stated in the Contract Data from payments due to the 
Contractor. 

 
54.3 The Contractor shall  also furnish, if  so desired by the Engineer, the following documents 

duly signed by him or his authorized representatives: 

 
i) Variation statement showing the altered items, if  any against those provided 

in the original drawings. 
 

ii)  Original site instruction book. 
 

iii)  Original registers for various quali ty control tests as specified. 

 
iv) Register of consumption of Cement, Steel and Bitumen. 

 
 

55. TERMINATION 
 

55.1 The Engineer on behalf  of the Employer or the Contractor  may  terminate  the 

Contract if  the other party causes a fundamental breach of the Contract. For this 

purpose, 14 days notice in writing shall  be served by either party on the other party 

clearly mentioning the particular grounds of Breach of Contract with a copy to the 

Employer. 
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55.2 Fundamental breaches of Contract include, but shall  not be limited to the following: 
 

(a) the Contractor stops work for 28 days when no stoppage of work is shown 

on the current programme and the stoppage has not been authorized by the 

Engineer; 

 
(b) the Employer or the Contractor is declared bankrupt or goes into liquidation 

other than for a reconstruction  or amalgamation; 
 

(c) the Engineer gives Notice that failure to correct a particular defect is a 

fundamental breach of Contract and the Contractor fails  to correct  it within 

a reasonable period of time determined by the Engineer; 

 
(d) the Contractor does not maintain a security which is required; 

 
(e) the Contractor has delayed the completion of works by the number of days 

for which the maximum amount of liquidated damages can be  paid  as 

defined in the Contract Data; and 
 

(f) If the Contractor, in the judgment of the Engineer or the Employer has 

engaged in corrupt or fraudulent practices in competing for or in executing the 

Contract. 
 

(g) If the Contractor, having been given a notice in writing by the Engineer, fails 

to rectify, reconstruct or replace any defective work or continues the 

execution of work in an inefficient, improper, un workman ï like manner or 

not in accordance with sound Engineering practices or without complying 

with the directions and requirements within a period of 10 days of the issue 

of said notice. 

 
(h) If the Contractor being a company shall  pass a resolution or a court shall 

make an order of the effect that the company shall  be wound up or if  a 

receiver or a manager on behalf  of the credit or shall  be appointed or if 
circumstances shall  arise which entitle the court of creditor to appoint a 

receiver or manager or to make a winding up order. 

 
(i) If the Contractor commits any acts of defaults with respect to conditions of 

contract. 

 
55.3 Notwithstanding the above, the Engineer on behalf  of the Employer may terminate the 

Contract for convenience. 
 

55.4 If the Contract is terminated the Contractor shall  stop work immediately, make the 

Site safe and secure and leave the Site as soon as reasonably possible. 
 

55.5 After the termination of the contract under this clause, the  Employer  shall  be  at 

liberty to get the balance work executed through some other contractual agency or 

through departmental means or to abandon the balance work altogether or to modify 

the design and scope of the work in any manner. The Contractor shall have no claim 

against the Employer in this regard. 
 
 

56. PAYMENT UPON TERMIN ATI ON 
 

56.1 If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Engineer shall  issue a certificate for the value of the work done less 

advance payments received upto the date of the issue of the certificate, less other 

recoveries due in terms of the contract, less  taxes  due to  be  deducted at  source  as 

per applicable law and less 5% of the contract value towards compensation for the 
breach of contract. The total amount of liquidated damages and compensation for 

breach  of contract  shall,  however, be  limited to  7.5%  of  the  contract value  or  the 
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amount available with the Engineer (in the shape of retention money, performance 

security and due amount of work done if any), whichever is less. The requisite amount for 

which the Contractor may become liable shall  be realized by encashing the performance 

security furnished by the Contractor and/ or from other amounts due to the Contractor in 

respect of this work. 
 

56.2 If the Contract is terminated at the Employerôs convenience or because of a 

fundamental breach of Contract by the Employer, the Engineer shall issue a certificate 

for the value of the work done. This work value shall  take into account the cost of 

balance material brought by the Contractor and available at site, the reasonable cost 

of removal of Equipment, repatriation of the Contractorôs personnel employed  solely 

on the Works, and the Contractorôs costs of protecting and securing the works. The 

advance payment received upto to the date of the certificate, other recoveries due in 

terms of the contract and the taxes due to be deducted at  source  as  per  applicable 

law, shall  be detected from the work value. 

 
56.3 No Compensation for  Alter ation in or  Restr iction in Wor ks 

 
If at any time after the commencement of the work the Government, for any reason 

whatsoever, does not require the whole Project/Work or part thereof to be carried out, 

the Engineer shall give notice in writing of the fact to the Contractor , who shall  have 

no claim to any payment or compensation whatsoever on account of any profit or 

advantage, which he might have derived from the execution of the work in full, but 

which he did not derive in consequence of the full  amount of work not having been 

carried out, neither shall  he have any claim for compensation by reasons of any 

alteration having been made in the original specifications, drawings, designs and 

instructions, which shall  involve any curtailment  of  the  work  originally 

contemplated. 
 
 

57. PROPERTY 
 

57.1 All  materials on the Site,  Plant,  Equipment,  Temporary  works  and  Works  are 

deemed  to  be  the  property  of  the  Employer,  if  the  contract  is  terminated  as 

per Clause. 55.2 above because of a Contractorôs default. 
 
 

58. RELEASE FOR PERFORMANCE 
 

58.1 If the Contract is frustrated by the outbreak of war or by any other event entirely 

outside the control of either the Employer or the Contractor the Engineer shall certify 

that the Contract has been frustrated. The Contractor shall  make the Site safe and stop 

work as quickly as possible after receiving this certificate and shall  be paid for all 

work carried out before receiving it and for any work carried out afterwards to which 

commitment was made. 
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(ii ) CONDITIONS OF PARTICULAR 

APPLICATI ON [COPA]  
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CONDITIONS OF PARTICULAR APPLICATION 

 
Conditions/Clauses of the contract which are required in case of particular or specific work shall 

form part of this section. Such conditions may include additional quali fication conditions for the bidders. 

For example, for construction of a bridge work in running canal conditions, an additional quali fying 

condition can be that the bidder should have experience of having done construction in such demanding 

conditions. Fresh administrative or financial instructions can also be included in this section. 
 

Clauses included in the General Conditions and Clauses of the Contract may need  to  be 

modified or deleted to suit the particular situation. Those modif ications and deletions in reference to the 

clauses should also be inserted in this part. 


